SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 100 CONTRACT ID : R -25142-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 24. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-02858 DI TCH CLEANI NG 196. 000 m

5 202-02240 PAVEMENT, REMOVE 75, 500. 000 n2

6 202-02241 GUARDRAI L, REMOVE 6, 589. 000 m

7 202-02272 PAVED SI DE DI TCH, REMOVE 885. 000 m

8 202-02278 CURB, CONCRETE, REMOVE 1, 760. 000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
14 202-51822 BRI DGE DECK OVERLAY, REMOVE 4,159. 000 ng
15 202-60820 SURFACE M LLING ASPHALT 14, 300. 000 n2
16 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 4,159. 000 ng
17 203-02000 EXCAVATI ON, COWON 71, 065. 000 ng
18 203-02010 EXCAVATI ON, ROCK 1, 290. 000 n8
19 203-02046 GRADI NG I N GORE AREA 8. 000 EACH
20 203-02080 LI NEAR GRADI NG 15. 200 km
21 203-93444 BACKFI LL, ROCK 45, 580. 000 My
22 205-06931 TEMPCRARY CHECK DAM REVETMENT RI PRAP 678. 000 My
23 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 43. 000 EACH
24  205- 06937 TEMPCRARY SI LT FENCE 900. 000 m
25 207-07498 SUBGRADE TREATMENT, TYPE A 96, 300. 000 n
26 211-07454 STRUCTURE BACKFI LL 1, 350. 000 n8
27 213-52830 FLOMBLE MORTAR 100. 000 n8
28 301-07448 COWPACTED AGGREGATE, NQ 53, BASE 17, 152. 000 My
29 305-97019 RUBBLI ZED PCCP 168, 900. 000 n2
30 401-04605 HVA PAVEMENT M XTURES, WARRANTED 193, 080. 000 My
31 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
32 401-07320 QT QA-HWA, 1, 64, SURFACE, 9.5 mm 10, 550. 000 My
33 401-07329 QU QA-HVA, 4, 70, SURFACE, 9.5 mm 7, 760. 000 My
34 401-07389 QT QA-HVA, 1, 64, |NTERMEDI ATE, 19.0 nmm 17,120. 000 My
35 401-07399 QU QA-HVA, 4, 70, | NTERMEDI ATE, 19.0 mm 13, 050. 000 My
36 401-07406 QT QA-HVA, 1, 64, BASE, 25 nm 56, 180. 000 My
37 401-07409 QU QA-HVA, 4, 64, BASE, 25.0 mm 22,170. 000 My
38 401-07428 QT QA-HWA, 5, 76, | NTERMEDI ATE, C19.0 nmm 4, 500. 000 My
39 401-07430 QC QA-HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 690. 000 My
40 402-07453 HVA FOR TEMPCRARY PAVEMENT 6, 580. 000 My
41 405- 05517 ASPHALT FOR PRI ME COAT 332. 000 My
42  406- 05520 ASPHALT FCR TACK COAT 355. 000 My
43 503- 05310 TERM NAL JO NT 244,000 m
44 601- 01522 GUARDRAI L TRANSI TI ON TYPE TGB 25. 000 EACH
45 601- 02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 990. 600 m
46 601- 05999 CURVED TERM NAL END 3. 000 EACH
47 601- 06246 | MPACT ATTENUATOR, R2, WL, TL-3 10. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 100 CONTRACT ID : R -25142-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 601-94689 GUARDRAI L END TREATMENT, OS 24. 000 EACH
49 601-94690 GUARDRAI L END TREATMENT, MS 6. 000 EACH
50 601-97080 TEMPORARY GUARDRAI L END TREATMENT, CS 20. 000 EACH
51 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 4, 800. 600 m
52 601-99108 GUARDRAI L, W BEAM DOUBLE FACED, 1.905 m SPACI NG 613. 410 m
53 601-99123 GUARDRAI L TRANSI TION, GP 10. 000 EACH
54 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 391. 000 m
55 602-06646 TEMPCRARY CONCRETE BARRI ER 14, 550. 000 m
56 602-06729 BARRI ER DELI NEATOR 160. 000 EACH
57 603-06040 FENCE, FARM FI ELD, 1190 mm 600. 000 m
58 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 61, 600. 000 m
59 607-06335 PAVED SI DE DI TCH, A 275. 000 m
60 607-06340 PAVED SIDE DI TCH, B 30. 000 m
61 607-06345 PAVED SIDE DI TCH, C 30. 000 m
62 610-06257 REI NFORCED CONCRETE BRI DGE APPRQOACH, 250 mm 2,067. 400 ng
63 610-07488 HVA FOR APPRCACHES, TYPE C 2,620. 000 My
64 611-52817 TEMPORARY CROSSOVER, B 5. 000 EACH
65 616-02320 GEOTEXTI LES 19, 120. 000 n
66 616-06451 Rl PRAP, UNI FORM 525. 000 My
67 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 6. 000 EACH
68 621-06545 FERTI LI ZER 17.000 My
69 621-06553 SEED M XTURE, R 3, 580. 000 kg
70 621-06557 SEED M XTURE, T 1, 790. 000 kg
71 621-06565 MULCHI NG MVATERI AL 85. 000 My
72 621-06567 WATER 10. 000 kL
73 621-06574 SODDI NG 284. 000 n2
74 701-51195 PILE, STEEL H HP 310 X 79 546. 000 m
75 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 28. 800 m
76 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 584. 000 kg
77 703-51030 REI NFCRClI NG STEEL 27,748. 000 kg
78 703-51032 REI NFORCI NG STEEL, EPOXY COATED 71, 538. 000 kg
79 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 284.700 n8
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 299. 600 nB8
81 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 40. 000 EACH
82 706-51020 CONCRETE, C, RAILING 40. 700 n8
83 707-05983 STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, 914 mm X 305 nm 499. 500 m
84 709-51821 SURFACE SEAL LUWP LuUwP
85 709-51821 SURFACE SEAL LUWP LUWP
86 709-51821 SURFACE SEAL LUWP LuUwP
87 709-51821 SURFACE SEAL LUWP LUWP
88 709-51821 SURFACE SEAL LUWP LuUwP
89 710-51870 REPO NTI NG MASONRY | N STRUCTURES 125. 000 n
90 711-01786 STRUCTURAL STEEL DRILLING 25 nm DIA HOLE 120. 000 EACH
91 711-51877 JACKI NG AND SUPPORTI NG BEAMS LUwP LUWP
92 711-51877 JACKI NG AND SUPPORTI NG BEANB LUWP LUWP
93 711-91376 FI ELD DRI LLED HOLE I N CONCRETE, 50 mm 96. 000 EACH

94 711-91378 FI ELD DRI LLED HOLE I N CONCRETE, 25 mm 424. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 100 CONTRACT ID : R -25142-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

95 711-91503 FI ELD DRI LLED HOLE I N CONCRETE, 31 mm 318. 000 EACH

96 715-01662 PI PE CLEANING 300mm TO 1200mm DI A 138. 900 m

97 715-02398 SAFETY METAL END SECTION, 6:1, 900 mm 1. 000 EACH

98 715-02399 SAFETY METAL END SECTION, 4:1, 1050 mm 4. 000 EACH

99 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 1. 000 EACH
100 715-02630 SAFETY METAL END SECTION, 6:1, 600 nmm 1. 000 EACH
101 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 2. 000 EACH
102 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 7.000 EACH
103 715-04857 SAFETY METAL END SECTI ON, 2.000 EACH
104 715-05048 PIPE, TYPE 4, C RCULAR 150 nmm 22,284. 000 m
105 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 4, 423. 000 m
106 715-05119 PIPE, TYPE 1, G RCULAR 375 nm 210. 000 m
107 715-05125 PIPE, TYPE 1, CRCULAR 750 mm 2.400 m
108 715-05127 PIPE, TYPE 1, G RCULAR 1050 nm 6. 000 m
109 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 40, 292. 000 m
110 715-05407 PI PE, END BENT DRAIN, 150 mm 66. 000 m
111 715-06077 SAFETY METAL END SECTION, 6:1, 1050 nm 1. 000 EACH
112 715-06821 SAFETYMETAL END SECTION, 4:1, MN AREA 0.27 nR 2.000 EACH
113 715-06858 PI PE LI NER, THERMCOPLASTI C, 900 mm 59. 100 m
114 715-06859 PI PE LI NER, THERMOPLASTIC, 1200 mm 76. 800 m
115 715-06861 PI PE LI NER, THERMOPLASTI C, AREA 0.6 n? 47.500 m
116 715-26772 GRATED BOX END SECTIQN, I, 6:1, 600 mm 1. 000 EACH
117 715-26775 GRATED BOX END SECTIQN, |, 6:1, 750 nm 3. 000 EACH
118 715-26780 GRATED BOX END SECTIQN, 1, 4:1, 1200 nm 2.000 EACH
119 715-46000 Pl PE END SECTI ON, 300 nm 1. 000 EACH
120 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
121 715-46020 Pl PE END SECTI ON, 600 nm 3. 000 EACH
122 715-46030 PI PE END SECTI ON, 750 mm 1. 000 EACH
123 715-97405 GRATED BOX END SECTIQN, |, 4:1, 450 nm 3. 000 EACH
124 715-97407 GRATED BOX END SECTION, I, 4:1, 1050 nm 2.000 EACH
125 715-97557 GRATED BOX END SECTIQN, I, 6:1, 450 nmm 1. 000 EACH
126 715-97687 GRATED BOX END SECTIQN, |, 4:1, 600 mm 5. 000 EACH
127 715-97692 GRATED BOX END SECTIQN, I, 4:1, 900 nmm 4. 000 EACH
128 715-97693 GRATED BOX END SECTION, 11, 10:1, 900 mm 2.000 EACH
129 715-98931 GRATED BOX END SECTIQN, I, 4:1, 750 nmm 8. 000 EACH
130 718-06528 QUTLET PROTECTOR, 1 380. 000 EACH
131 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 000. 000 m
132 718-52610 AGGREGATE FOR UNDERDRAI NS 7,570. 000 ng
133 720-44296 CAP | NLET 56. 000 EACH
134 720-45070 I NLET, P12A 1. 000 EACH
135 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 125. 000 np
136 722-51842 BRI DGE DECK OVERLAY 4,175. 000 ng
137 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 13. 600 n8
138 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 440. 000 ng
139 724-03276 EXPANSI ON JAO NT SEALI NG SYSTEM 101. 000 m
140 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 60. 000 EACH
141 726-95870 BEARI NG ASSEMBLY 48. 000 EACH



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 100 CONTRACT ID : R -25142-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

142 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 20. 000 EACH
143 801-06201 TEMPORARY PANEL SI GNS 16. 720 n2
144 801- 06203 TEMPCRARY PAVEMENT MARKING 100 mm 59, 140. 000 m
145 801- 06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 46, 068. 000 m
146 801- 06586 TEMPCRARY PAVEMENT MARKI NG 200 mm 4, 800. 000 m
147 801-06640 CONSTRUCTION SIGN, A 134. 000 EACH
148 801-06645 CONSTRUCTION SIGN, B 32. 000 EACH
149 801-06710 FLASH NG ARROW SI GN 2, 400. 000 DAY
150 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
151 801-07118 BARRI CADE, 111-A 20. 000 m
152 801-07119 BARRI CADE, 111-B 16. 000 m
153 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2. 000 EACH
154 801-97643 TEMPCRARY BUZZ STRI PS 1, 037. 000 m
155 802- 01946 SI GN POST, WOOD, 150 mm X 200 nm 42.000 m
156 802-91122 SI G\, GROUND MOUNTED, RESET 1. 000 EACH
157 804-06771 DELI NEATOR PGST, FLEXI BLE 422.000 EACH
158 808-01329 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, V\RONG WAY RAMP 16. 000 EACH
159 808-06702 LI NE, THERMOPLASTIC, BROKEN, WH TE, 125 mm 7,710. 000 m
160 808-06703 LINE, THERMOPLASTIC, SCLID, WHI TE, 100mm 33, 720. 000 m
161 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 1, 960. 000 m
162 808-06706 LINE, THERMOPLASTIC, SCOLID, WH TE, 600 nm 460. 000 m
163 808-06716 LI NE, REMOVE 15, 420. 000 m
164 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 33, 720. 000 m
165 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 21. 600 m
166 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 654. 000 EACH
167 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 654. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 110 CONTRACT ID : R -26033-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON - STR NO 9- 48- 8488, PRECAST THREE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02240 PAVEMENT, REMOVE 5, 600. 000 ng
5 202-02255 TREE, 460 mm REMOVE 1. 000 EACH
6 202-02271 HEADWALL, REMOVE 103. 000 EACH
7 202-02278 CURB, CONCRETE, REMOVE 500. 000 m
8 202-91385 I NLET, REMOVE 8. 000 EACH
9 202-94810 CURB TURNQUT, REMOVE 4. 000 EACH
10 202-96133 Pl PE, REMOVE 670. 000 m
11 203-02000 EXCAVATI ON, COVMON 5, 600. 000 ng
12 203-91878 LI NEAR DI TCH GRADI NG 3, 300. 000 m
13 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 2,022. 000 m
14 205-06932 TEMPORARY CHECK DAM STRAW BALES 717.000 m
15 207-07498 SUBGRADE TREATMENT, TYPE A 76, 150. 000 n
16 211-02050 B BORROW 14, 900. 000 n8
17 303-52308 COVPACTED AGCREGATE, O 53 6, 500. 000 My
18 401-07334 QU QA-HVA, 3, 76, SURFACE, 9.5 mm 9, 658. 350 My
19 401-07403 QT QA-HVA, 3, 76, |INTERMEDI ATE, 19.0 mm 9, 058. 350 My
20 401-07418 QI QA-HVA, 3, 76, BASE, 25.0 mm 9, 421. 950 My
21 402-07432 HVA TYPE A, SURFACE 1, 716. 250 My
22 402-07435 HVA TYPE A, | NTERVEDI ATE 1, 821. 000 My
23 402-07440 HVA TYPE A, BASE 1, 910. 547 My
24 405-05518 ASPHALT FOR PRI ME COAT 45, 000. 000 n2
25 406- 05521 ASPHALT FOR TACK COAT 90, 000. 000 ng
26 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 3. 000 EACH
27 601-90505 GUARDRAI L SECTI ON, STEEL BEAM 104. 000 m
28 602-06646 TEMPCRARY CONCRETE BARRI ER 750. 000 m
29 605-02493 CURB | SLAND, CONCRETE 2,000. 300 ng
30 605-06120 CURB, CONCRETE 3, 600. 000 m
31 605-94082 CURB TURNOUT, CONCRETE 3. 000 EACH
32 611-03392 TEMPORARY CROSSOVER, A MODI FI ED 4.000 EACH
33 611-95023 MAI LBOX ASSEMBLY, RESET 65. 000 EACH
34 615-06490 RI GHT OF WAY MARKER 124. 000 EACH
35 615-06500 MONUMENT, A 1. 000 EACH
36 616-02320 GEOTEXTI LES 1, 400. 000 n
37 616-06405 Rl PRAP, REVETMENT 1, 550. 000 My
38 621-06574 SODDI NG 24, 561. 000 n
39 715-02187 WATER VALVE BOX, ADJUST 40. 000 EACH
40 715-04612 Pl PE 7.000 m
41 715-06690 PIPE, RCP, IIl, DO.3=75, 300 mm 479. 000 m
42 715-26764 GRATED BOX END SECTION, |1, 10:1, 450 mm 1. 000 EACH
43 715-41050 PI PE, REI NFORCED CONCRETE, I, 375 mm 1, 138. 500 m
44 715-41055 PI PE, REI NFORCED CONCRETE, IIl, 450 mm 6. 000 m
45 715-41085 PI PE, REI NFORCED CONCRETE, |11, 900 mm 38. 000 m
46 715- 46000 PI PE END SECTI ON, 300 mm 2.000 EACH

47 715-46005 PI PE END SECTION, 375 mm 63. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 110 CONTRACT ID : R -26033-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON - STR NO 9- 48- 8488, PRECAST THREE

48 715-46010 PI PE END SECTI ON, 450 mm 1. 000 EACH
49 715-46040 PI PE END SECTI ON, 900 mm 1. 000 EACH
50 715-90588 PI PE, RELAID, 300 mm 8. 000 m

51 715-96273 HEADWALL, RECONSTRUCT LUWP LUWP
52 715-97559 GRATED BOX END SECTION, |1, 10:1, 300 mm 2. 000 EACH
53 715-97686 GRATED BOX END SECTION, 11, 10:1, 375 mm 56. 000 EACH
54 715-97693 GRATED BOX END SECTION, |1, 10:1, 900 mm 1. 000 EACH
55 720-44000 CASTI NG ADJUST TO GRADE 46. 000 EACH
56 720-45030 I NLET, E7 1. 000 EACH
57 720-45035 I NLET, F7 14. 000 EACH
58 720-45040 I NLET, Gr 1. 000 EACH
59 720-45065 I'NLET, N12 4.000 EACH
60 720-45410 MANHOLE, C4 1. 000 EACH
61 720-45415 MANHOLE, D4 1. 000 EACH
62 720-98174 I NLET, B15 11. 000 EACH
63 720-98555 INLET, C15 11. 000 EACH
64 723-07593 STRUCTURE, PRECAST THREE- S| DED, 6100 nmm X 3150 nm 42.000 m

65 732-04994 METER 12. 000 EACH
66 801-06605 BARRI CADE, |11A 71.000 EACH
67 801-06640 CONSTRUCTI ON SIGN, A 88. 000 EACH
68 801-06710 FLASHI NG ARROW SI GN 360. 000 DAY
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
70 801-95997 TEMPORARY PAVEMENT MARKING SQLID, YELLON 100 mm 3, 000. 000 m

71 801-96000 TEMPCRARY PAVEMENT MARKING SCLID, WH TE, 100 mm 3, 000. 000 m

72 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 33. 264 ng
73 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 49. 680 n
74 802- 76055 SIGN PCST, A 340. 250 m

75 805-01418 AERI AL CABLE, | NSTALL 755. 835 m

76 805-01820 SI GNAL STRAIN POLE, STEEL, | NSTALL 7.000 EACH
77 805-01836 SI GNAL CABLE, 2C 16GA., SH ELDED, LEAD IN 548. 545 m

78 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 17. 000 EACH
79 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 13. 000 EACH
80 805-78485 SI GNAL CABLE, 5C 14CGA 935. 659 m

81 805-78490 SI GNAL CABLE, 7C 14CGA. 892. 282 m

82 805-78746 PREFCRVED LOCP DETECTCRS 157. 962 m

83 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 9. 000 EACH
84 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFORVED PLASTIC, LANE ARROAS 58. 000 EACH
85 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTIC, WORD (ONLY) 38. 000 EACH
86 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100mm 6, 400. 000 m

87 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 7, 700. 000 m

88 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 100mm 6, 300. 000 m

89 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LI NE, 600 mm 331. 463 m

90 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 45. 000 EACH

91 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 265. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 120 CONTRACT ID : R -26193-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 24. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 43, 000. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 329. 000 LFT
7 202-02278 CURB, CONCRETE, REMOVE 5, 050. 000 LFT
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
9 202-03875 CONCRETE STEPS, REMOVE 17. 000 EACH
10 202-04089 SI GN, SHEET, REMOVE 43. 000 EACH
11 202-52710 S| DEWALK, CONCRETE, REMOVE 3, 300. 000 SYS
12 202-60820 SURFACE M LLING ASPHALT 429. 000 SYS
13 202- 74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 3. 000 EACH
14 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LUWP
15 202-91385 I NLET, REMOVE 42.000 EACH
16 202-93047 MANHOLE, REMOVE 4.000 EACH
17 203-02000 EXCAVATI ON, COVMON 23, 761. 000 CYs
18 203-02070 BORROW 500. 000 CYs
19 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 45. 000 EACH
20 205-06937 TEMPORARY SI LT FENCE 9, 520. 000 LFT
21 207-07498 SUBGRADE TREATMENT, TYPE A 63, 318. 000 SYS
22 213-52830 FLOMBLE MORTAR 3, 900. 000 CYs
23 303-52308 COWPACTED AGGREGATE, O, 53 25,512. 000 TON
24 401-06264 PRCFI LOGRAPH, HVA LUWP LUwP
25 401-07329 QT QA-HWA, 4, 70, SURFACE, 9.5 mm 4, 800. 000 TON
26 401-07399 QU QA-HVA, 4, 70, | NTERVEDI ATE, 19.0 mm 7, 900. 000 TON
27 401-07409 QT QA-HVA, 4, 64, BASE, 25.0 mm 25, 600. 000 TON
28 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, C19 mm 11, 900. 000 TON
29 402-07433 HVA TYPE B, SURFACE 647. 000 TON
30 402-07438 HVA TYPE B, | NTERVEDI ATE 1, 105. 000 TON
31 402-07441 HVA TYPE B, BASE 3, 708. 000 TON
32 405-05517 ASPHALT FCR PRI ME COAT 103. 200 TON
33 406- 05520 ASPHALT FOR TACK COAT 57. 100 TON
34 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
35 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
36 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 1, 400. 000 LFT
37 604-06069 CURB RAMP, CONCRETE 975. 000 SYS
38 604-06070 S| DEWALK, CONCRETE 5, 575. 000 SYS
39 604-44251 STEPS, CONCRETE 83. 000 CYs
40 605-06120 CURB, CONCRETE 602. 000 LFT
41 605-06160 CURB AND GUTTER, B, CONCRETE, MODI Fl ED 397. 000 LFT
42 605- 06165 CURB AND GUTTER, C, CONCRETE, MODI Fl ED 10, 560. 000 LFT
43 605- 06250 CENTER CURB, C, CONCRETE 450. 000 SYS
44  605- 96305 CURB AND GUTTER, CONCRETE, DEPRESSED 5, 400. 000 LFT
45 610- 05527 HVA FOR APPROACHES 600. 000 TON
46 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, 6 I N 5, 700. 000 SYS

47 615-06490 RI GHT OF WAY MARKER 178. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 120 CONTRACT ID : R -26193-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 615- 06505 MONUMENT, B 29. 000 EACH
49 615-06515 MONUMENT, D 1. 000 EACH
50 616-02320 GEOTEXTI LES 960. 000 SYS
51 616-06405 Rl PRAP, REVETMENT 730. 000 TON
52 616-07210 FI BER ROLL 450. 000 LFT
53 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
54 621- 06545 FERTI LI ZER 2.100 TON
55 621-06554 SEED M XTURE, U 776.000 LBS
56 621-06557 SEED M XTURE, T 250. 000 LBS
57 621- 06565 MJULCH NG MATERI AL 10. 300 TON
58 621-06567 WATER 20. 000 MG
59 621-06575 SODDI NG, NURSERY 5, 000. 000 SYS
60 702-51015 CONCRETE, B, FOOTI NGS 54. 000 CYs
61 702-93722 CONCRETE, C 34. 000 CYs
62 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 18, 756. 000 LFT
63 715-05147 PIPE, TYPE 2, CRCULAR 8 IN 10. 000 LFT
64 715-05149 PIPE, TYPE 2, A RCULAR 12 IN 2,781. 000 LFT
65 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 2, 860. 000 LFT
66 715-05152 PIPE, TYPE 2, G RCULAR 18 IN. 787.000 LFT
67 715-05154 PIPE, TYPE 2, A RCULAR, 24 IN 2,617.000 LFT
68 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN 1, 500. 000 LFT
69 715-05363 PIPE, TYPE 3, DEFORMVED, 1.8 SQ FT. 88. 000 LFT
70 715-26728 GRATED BOX END SECTION, I, 4:1, 12 IN 1. 000 EACH
71 715-46000 PI PE END SECTION, 12 IN 2. 000 EACH
72 715-46005 PI PE END SECTIQN, 15 IN. 2.000 EACH
73 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
74 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
75 715-46030 PI PE END SECTION, 30 IN 3. 000 EACH
76 715-46055 PI PE END SECTION, MN. AREA 1.8 SQ FT. 4. 000 EACH
77 715-91361 PIPE, PVC, 6 IN 365. 000 LFT
78 715-93910 WATER SERVI CE LI NE, ADJUST 120. 000 EACH
79 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
80 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 000. 000 LFT
81 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 501. 000 Cys
82 718-99153 GEOTEXTI LES FOR UNDERDRAI N 18, 088. 000 SYS
83 720-44000 CASTI NG ADJUST TO GRADE 38. 000 EACH
84 720-45030 I NLET, E7 5. 000 EACH
85 720-45035 I NLET, F7 6. 000 EACH
86 720-45040 I NLET, Gr7 1. 000 EACH
87 720-45045 I'NLET, J10 25. 000 EACH
88 720-45055 I NLET, MLO 2.000 EACH
89 720-45235 CATCH BASIN, E7 5. 000 EACH
90 720-45240 CATCH BASIN, J10 48. 000 EACH
91 720-45250 CATCH BASI N, K10 12. 000 EACH
92 720-45410 MANHOLE, ¢4 12. 000 EACH
93 720- 45415 MANHOLE, D4 5. 000 EACH

94 720-91352 CATCH BASIN, F7 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 120 CONTRACT ID : R -26193-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 25, 800. 000 LFT
96 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 45, 600. 000 LFT
97 801-06218 TEMPORARY TRANSVERSE PAVMVENT MARKI NG REMOVABLE, 24 | N 500. 000 LFT
98 801-06606 BARRI CADE, II11B 20. 000 EACH
99 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14. 000 EACH
100 801-06640 CONSTRUCTION SIGN, A 45. 000 EACH
101 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
102 801-06710 FLASH NG ARROW SI GN 600. 000 DAY
103 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
104 801-94295 S| GNAL HEAD, RELQCATE 34. 000 EACH
105 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 159. 880 LFT
106 802- 05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 1, 115. 100 LFT
107 802- 05705 SI GN POST, SQUARE, 2, UNRElI NFORCED ANCHOR BASE 105. 600 LFT
108 802-07057 SIGN, PANEL, W TH LEGEND 83. 750 SFT
109 802-07151 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, VI | 8. 000 EACH
110 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 531. 310 SFT
111 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 378. 800 SFT
112 802- 76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 I N 22.810 SFT
113 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,108. 580 LBS
114 802-91122 SI GN, GROUND MOUNTED, RESET 3. 000 EACH
115 802-99045 SI GN REMOUNTI NG 6. 000 EACH
116 805-01815 S| GNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8. 000 EACH
117 805-01816 SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1. 000 EACH
118 805-01842 HANDHOLE, Sl GNAL 10. 000 EACH
119 805-01843 SI GNAL HANDHOLE ADJUST TO GRADE 1. 000 EACH
120 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LuUwP LUwP
121 805-02072 S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
122 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBCOLS, 18 I N 8. 000 EACH
123 805- 06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 955. 000 LFT
124 805-06834 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE I 2.000 EACH
125 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 15. 000 EACH
126 805-78245 TRAFFI C S| GNAL HEAD, OPTI CALLY PROGRAMVED, 3 FACE, 12 IN 2.000 EACH
127 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
128 805-78420 DI SCONNECT HANGER 7.000 EACH
129 805-78445 SI GNAL SERVI CE 2.000 EACH
130 805-78467 SI GNAL CABLE, 3C 8GA. 130. 000 LFT
131 805-78480 SI GNAL CABLE, 3C 14GA 970. 000 LFT
132 805-78485 SI GNAL CABLE, 5C 14CGA 1, 595. 000 LFT
133 805-78490 SIGNAL CABLE, 7C 14GA 1, 345. 000 LFT
134 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2,415. 000 LFT
135 805-78746 PREFCRMED LOOP DETECTORS 2,319. 000 LFT
136 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2. 000 EACH
137 805-81032 SI GNAL STRAIN POLE, STEEL, 30 FT. 6. 000 EACH
138 805-81060 SI GNAL STRAIN POLE, STEEL, 36 FT. 2.000 EACH
139 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 8. 000 EACH
140 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 8. 000 EACH
141 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 4 IN. 7, 600. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 120 CONTRACT ID : R -26193-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

142 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 1, 300. 000 LFT
143 808-06716 LI NE, REMOVE 31, 600. 000 LFT
144 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 IN 17, 800. 000 LFT
145 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 700. 000 LFT
146 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLI D, YELLOW 3, 400. 000 LFT
147 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 550. 000 LFT
148 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 800. 000 LFT
149 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 12. 000 EACH

150 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 130 CONTRACT ID : R -26339-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 174.000 n
6 202-02278 CURB, CONCRETE, REMOVE 56. 000 m
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-52710 S| DEWALK, CONCRETE, REMOVE 84. 000 n2
9 202-60820 SURFACE M LLI NG ASPHALT 314. 000 n
10 205-06937 TEMPORARY SI LT FENCE 36. 000 m
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 69. 000 n8
12 211-07454 STRUCTURE BACKFI LL 92. 000 n8
13 213-52830 FLOMBLE MORTAR 148. 000 n8
14 402-07433 HVA TYPE B, SURFACE 44. 000 My
15 402-07438 HVA TYPE B, | NTERMVEDI ATE 26. 000 My
16 402-07441 HVA TYPE B, BASE 94. 000 My
17 406- 05521 ASPHALT FOR TACK COAT 661. 000 ng
18 601-06234 | MPACT ATTENUATOR, R1, W, TL-2 4. 000 EACH
19 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 60. 000 m
20 604-91531 S| DEWALK, CONCRETE, 100 mm 94. 400 n
21 605-06120 CURB, CONCRETE 56. 000 m
22 616-02320 GEOTEXTI LES 290. 000 n
23 616-93019 Rl PRAP, GROUTED, 450 mm 249. 000 ng
24 621-06570 TCP SAL 23. 000 n8
25 621-06575 SODDI NG NURSERY 151. 000 ng
26 702-51015 CONCRETE, B, FOOTI NGS 46. 800 n8
27 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 18. 000 EACH
28 702-93722 CONCRETE, C 38. 500 n8
29 703-51030 REI NFORCl NG STEEL 7,532.000 kg
30 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 267. 000 kg
31 706-06349 RAILING TX 30. 500 m
32 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
33 714-26712 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1800 mm 24.000 m
34 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 28. 000 m
35 715-05148 PIPE, TYPE 2, CRCULAR 250 mm 20. 000 m
36 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
37 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 487. 000 m
38 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 200 mm 1, 195. 000 m
39 801-06605 BARRI CADE, II11A 12. 000 EACH
40 801-06606 BARRI CADE, 111B 2.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 35. 000 EACH
42 801- 06645 CONSTRUCTION SIGN, B 4.000 EACH
43 801-06710 FLASH NG ARROW SI GN 360. 000 DAY
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 808-06711 LI NE, PAINT, BROKEN, WH TE, 100 mm 186. 000 m
46 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 186. 000 m

47 808-06714 LINE, PAINT, SOQLID, YELLOW 100 mm 760. 000 m



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 130 CONTRACT ID : R -26339-A

LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 808-06716 LI NE, REMOVE 739. 000 m
49 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 64. 000 EACH
50 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 64. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 140 CONTRACT ID : R -26436-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 3. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 100, 920. 000 SYS
5 303-07449 COVPACTED AGGREGATE, NO 73 200. 000 TON
6 304-07491 HVA PATCH NG TYPE C 50. 000 TON
7 401-07337 QU QA-HWVA, 5, 76, SURFACE, 9.5 nm 9, 991. 000 TON
8 406-05520 ASPHALT FOR TACK COAT 24.220 TON
9 615-06505 MONUMVENT, B 4.000 EACH
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
11 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 000. 000 LFT
12 801-06640 CONSTRUCTION SIGN, A 46. 000 EACH
13 801-06710 FLASH NG ARROW SI GN 80. 000 DAY
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 801-07215 TEMPOORARY CHANGEABLE MESSACE S| GN 40. 000 DAY
16 805-06974 WM STATI ON, 4 LANE PI EZO LUWP LUWP
17 808-03631 LI NE, EPOXY, SCLID, WHITE, 4 IN. 4, 675. 000 LFT
18 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN 4,675. 000 LFT
19 808-06702 LI NE, THERMOPLASTIC, BROXKEN, WH TE, 5 IN 7, 000. 000 LFT
20 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN 36, 200. 000 LFT
21 808-06705 LINE, THERMOPLASTIC, SCLID, WH'TE, 8 IN 2,200. 000 LFT
22 808-06706 LI NE, THERMOPLASTIC, SOLID, WHTE, 24 IN 1, 300. 000 LFT
23 808-06716 LI NE, REMOVE 3, 500. 000 LFT
24 808-74811 LI NE, EPOXY, BROKEN, WHITE, 5 IN 1, 200. 000 LFT
25 808-75245 LINE, THERMOPLASTIC, SOLID, YELLON 4 IN 27, 400. 000 LFT

26 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 420. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 150 CONTRACT ID : R -26460-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SEVER/ CURB/ GUTTER CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 6. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 203-02000 EXCAVATI ON, COVMON 2,517. 000 n8

6 203-02070 BORROW 15, 401. 000 n8

7 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 74. 160 My

8 205-06937 TEMPCRARY SI LT FENCE 1, 255. 000 m

9 207-07500 SUBGRADE TREATMENT, TYPE C 2,520. 000 ng
10 211-02060 B BORROW FOR STRUCTURE BACKFI LL 1, 138. 000 ng
11 303-52308 COVPACTED AGGREGATE, O 53 70. 200 My
12 304-07489 HVA PATCH NG TYPE A 30. 000 My
13 305-98794 COVPACTED AGGREGATE FOR PATCHI NG 0, 53 30. 000 My
14 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
15 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 mm 622. 000 My
16 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 1, 035. 000 My
17 401-07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 4, 103. 000 My
18 406-05520 ASPHALT FOR TACK COAT 7.900 My
19 604-06070 S| DEWALK, CONCRETE 1, 748. 000 ng
20 605-06150 CURB AND QUTTER, C, CONCRETE 1, 470.000 m
21 610-05527 HVA FCR APPROACHES 14.900 My
22 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 91. 000 ng
23 616-02320 GEQTEXTI LES 50. 000 ng
24 616- 06405 RI PRAP, REVETMENT 32. 000 My
25 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
26 621-01743 SEED M XTURE, GRASS, 2 47.000 kg
27 621-06545 FERTI LI ZER 1. 400 My
28 621-06548 SEED M XTURE, CV 12. 000 kg
29 621-06554 SEED M XTURE, U 193. 000 kg
30 621-06557 SEED M XTURE, T 69. 400 kg
31 621-06559 MJULCHED SEEDI NG R 1, 525. 000 ng
32 621-06565 MULCH NG MATERI AL 7.000 My
33 621-06567 WATER 165. 000 kL
34 621-06575 SODDI NG NURSERY 9, 047. 000 ng
35 702-51015 CONCRETE, B, FOOTI NGS 17. 200 n8
36 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 10. 000 EACH
37 702-90915 CONCRETE, A 19. 000 n8
38 703-06028 REI NFORCI NG BARS 1, 901. 000 kg
39 714-26725 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1800 mm 23.774 m
40 714-96642 TEMPORARY RETAI NI NG WALL LUWP LUWP
41 714-96642 TEMPORARY RETAI NI NG WALL LUWP LuUwP
42 715-05021 PIPE, TYPE 3, C RCULAR 375 mm 10. 500 m
43 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 931. 500 m
44 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 371. 000 m
45 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 36. 700 m
46 715- 05408 PI PE, SAN TARY SEWER, 200 mm 37. 550 m
47 715-05415 PI PE, SAN TARY SEWER, 600 mm 723. 040 m



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 150 CONTRACT ID : R -26460-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SEVER/ CURB/ GUTTER CONSTRUCTI ON

48 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
49 715-92874 Pl PE ENCASEMENT 24.000 m

50 720-45240 CATCH BASI N, J10 17. 000 EACH
51 720-45250 CATCH BASI N, K10 31. 000 EACH
52 720-94157 MANHOLE, C 2. 000 EACH
53 720-94157 MANHOLE, C 6. 000 EACH
54 732-02388 WATER MAI N 1. 000 EACH
55 732-05538 TESTI NG AND DI SI NFECTI ON LUWP LUWP
56 732-91742 FI RE HYDRANT 6. 000 EACH
57 732-91742 FI RE HYDRANT 1. 000 EACH
58 732-96670 WATER MAIN, DUCTILE I RON, 300 mm 1,110.170 m

59 732-96670 WATER MAIN, DUCTILE I RON, 300 mm 12. 000 m

60 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
61 801-06605 BARRI CADE, I11A 6. 000 EACH
62 801-06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 00. 188 n
65 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 00. 836 n
66 802-76055 SIGN PCST, A 8. 780 m

67 808-06703 LI NE, THERMOPLASTIC, SCOLID, WH TE, 100nm 1, 832. 000 m

68 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100nm 1, 196. 000 m

69 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 89. 000 m

70 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 26. 000 m

71 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
72 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, WORD (ONLY) 2.000 EACH

73 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200nm 412. 000 m



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 152 CONTRACT ID : R -26461-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 6. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 4,220. 000 ng

6 202-02241 GUARDRAI L, REMOVE 74. 000 m

7 202-02272 PAVED SI DE DI TCH, REMOVE 42.000 m

8 202-02273 CENTER CURB, CONCRETE, REMOVE 168. 400 n2

9 202-02278 CURB, CONCRETE, REMOVE 830. 000 m
10 202-02279 CURB AND GUTTER, REMOVE 105. 000 m
11 202-60820 SURFACE M LLI NG ASPHALT 2, 488. 500 ng
12 202- 74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
13 202-91385 I NLET, REMOVE 4.000 EACH
14 202-96022 CONCRETE FOUNDATI ON, REMOVE 4. 000 EACH
15 202-96133 Pl PE, REMOVE 36. 000 m
16 203-02000 EXCAVATI ON, COVMON 3,421. 000 ng
17 207-07500 SUBGRADE TREATMENT, TYPE C 5, 636. 000 ng
18 211-07454 STRUCTURE BACKFI LL 84. 200 n8
19 303-07449 COVPACTED AGGREGATE, NO. 73 84. 000 My
20 401-07335 QU QA-HVA, 4, 76, SURFACE, 9.5 mm 1, 052. 000 My
21 401-07404 QU QA-HVA, 4, 76, |NTERMEDI ATE, 19.0 mm 801. 000 My
22 401-07409 QU QA-HVA, 4, 64, BASE, 25.0 mm 4, 032. 000 My
23 402-07432 HVA TYPE A, SURFACE 21.000 My
24 402-07440 HVA TYPE A, BASE 63. 000 My
25 402-07452 HVA, TYPE C, WEDGE AND LEVEL 120. 000 My
26 406-05520 ASPHALT FOR TACK COAT 7.280 My
27 601-07023 ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 1. 000 EACH
28 602-06646 TEMPCRARY CONCRETE BARRI ER 35. 000 m
29 604-06069 CURB RAMP, CONCRETE 84.500 ng
30 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 343. 800 ng
31 605-06120 CURB, CONCRETE 176. 300 m
32 605-06140 CURB AND GUTTER, CONCRETE 777.100 m
33 605-06245 CENTER CURB, B, CONCRETE 2. 400 n2
34 605-94082 CURB TURNOUT, CONCRETE 3. 000 EACH
35 607-06335 PAVED SI DE DI TCH, A 6. 000 m
36 616-06401 Rl PRAP, DUMPED 112. 000 My
37 621-06574 SODDI NG 4, 344. 000 ng
38 714-44240 CONCRETE, A, STRUCTURES 00. 200 n8
39 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 178. 500 m
40 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 20. 000 m
41 720-44000 CASTI NG ADJUST TO GRADE 12. 000 EACH
42 720-45030 I NLET, E7 2. 000 EACH
43 720-45035 I NLET, F7 2.000 EACH
44  720- 45410 MANHOLE, C4 1. 000 EACH
45 720-45415 MANHOLE, D4 4. 000 EACH
46 720-98174 I NLET, B15 9. 000 EACH
47 720-98555 I NLET, C15 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 152 CONTRACT ID : R -26461-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
49 801- 06203 TEMPORARY PAVEMENT MARKI NG 100 nm 756. 000 m
50 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 630. 000 m
51 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 27. 600 m
52 801- 06605 BARRI CADE, |11A 9. 000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH
54 801- 06640 CONSTRUCTI ON SI GN, A 16. 000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
56 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 34. 900 m
57 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 16. 000 m
58 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, |1 2.000 EACH
59 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 12. 489 n2
60 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 6. 404 n2
61 803-03126 OVERHEAD S| GN, RELOCATE 4. 000 EACH
62 803-76100 SPAN OVERHEAD S| GN STRUCTURE, MONOTUBE 1. 000 EACH
63 803-91084 OVERHEAD PANEL SI GN, REMOVE AND REI NSTALL 1. 000 EACH
64 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
65 805-01842 HANDHCOLE, SI GNAL 8. 000 EACH
66 805-02202 S| GNAL DETECTOR HOUSI NG DOUBLE 3. 000 EACH
67 805-02328 SI GNAL CABLE, 1C 14CGA 1, 528. 000 m
68 805-02660 TRAFFI C SI GNAL HEAD, OPTI CALLY PROGRAMMVED, 5 FACE, 305 nm 1. 000 EACH
69 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 569. 000 m
70 805-78109 CONTROLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 1. 000 EACH
71 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6. 000 EACH
72 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER ARROW GREEN 2.000 EACH
73 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 3. 000 EACH
74 805-78245 TRAFFI C SI GNAL HEAD, OPTI CALLY PROGRAMMVED, 3 FACE, 305 nm 1. 000 EACH
75 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
76 805-78420 DI SCONNECT HANGER 5. 000 EACH
77 805-78445 SI GNAL SERVI CE 1. 000 EACH
78 805-78467 SI GNAL CABLE, 3C 8GA 22.000 m
79 805-78485 SI GNAL CABLE, 5C 14GA. 169. 000 m
80 805-78490 SI GNAL CABLE, 7C 14CGA 334. 000 m
81 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 230. 000 m
82 805-78785 SI GNAL DETECTCR HOUSI NG 5. 000 EACH
83 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 512. 000 m
84 805-78925 CONTROLLER CABI NET FOUNDATI OQN, P1 1. 000 EACH
85 805-81060 SI GNAL STRAIN POLE, STEEL, 11.0 m 4. 000 EACH
86 805-86920 MULTI PLE COWPRESSI ON FI TTI NG NOT WATERPROOFED 7.000 EACH
87 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 11. 000 EACH
88 805-86935 I NSULATI NG LI NK, WATERPROOFED 4. 000 EACH
89 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 11. 000 EACH
90 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 196. 000 m
91 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 106. 000 m
92 807-02191 HANDHCLE, LI GHTI NG 1. 000 EACH
93 807-02603 LI GHT STANDARD, RELQCCATE 4.000 EACH

94 807-04779 CONCRETE FOUNDATI ON W TH GROUNDI NG 4. 000 EACH
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CALL CRDER : 152 CONTRACT ID : R -26461-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

95 807-86910 CONNECTOR KI' T, UNFUSED 4.000 EACH

96 807-86915 CONNECTCOR KI'T, FUSED 4.000 EACH

97 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 147. 000 m

98 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100mm 587. 000 m

99 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 97. 000 m
100 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 77.000 m
101 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 602. 000 m
102 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WHI TE, 12. 000 m
103 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLI D, YELLOW 18. 000 m
104 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 107. 000 m
105 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 18. 000 EACH
106 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 14.000 EACH
107 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 78. 000 EACH

108 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200mm 295. 000 m
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CALL CRDER : 160 CONTRACT ID : R -26477-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 LANDSCAPI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

3 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

4 621-06570 TCP SA L 100. 000 n8

5 621-06734 W LD FLONERS PLUG PLANTI NG 590. 000 EACH

6 621-07188 COVPCST FI LTER BERM 1, 658. 000 m

7 622-05640 PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 mm 47. 000 EACH

8 622-05642 PLANT, DECI DUQUS SHRUB, OVER 1200 nm 6. 000 EACH

9 622-05645 PLANT, DECI DUQUS TREE, MULTI-STEM OVER 1800 TO 2400 mm 34. 000 EACH
10 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 50 TO 63 nm 43. 000 EACH
11 622-05652 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 88 nmm 36. 000 EACH

12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 170 CONTRACT ID : R -26482-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 6. 000

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 202-60820 SURFACE M LLING ASPHALT 1, 044. 000 ng

5 203-02000 EXCAVATI ON, COVMON 112.294 n8

6 203-02070 BORROW 124.800 n8

7 205-04931 SEDI MENT TRAP 5. 000 EACH

8 205-06937 TEMPORARY SI LT FENCE 395. 000 m

9 206-51220 EXCAVATI ON, WET 20. 070 n8
10 207-07500 SUBGRADE TREATMENT, TYPE C 1, 258. 000 ng
11 207-07503 SUBGRADE TREATMENT, TYPE E 2, 259. 480 ng
12 211-07454 STRUCTURE BACKFI LL 235. 600 n8
13 303-01180 COVPACTED AGGREGATE, 53 1, 880. 230 My
14 402-07432 HVA TYPE A, SURFACE 203. 350 My
15 402-07433 HVA TYPE B, SURFACE 274. 800 My
16 402-07435 HVA TYPE A, | NTERMVEDI ATE 616. 420 My
17 402-07438 HVA TYPE B, | NTERMEDI ATE 465. 140 My
18 402-07441 HVA TYPE B, BASE 927. 880 My
19 404-05511 SEAL CQOAT, 2 690. 368 ng
20 405-05518 ASPHALT FOR PRI ME COAT 2,877.340 n
21 406- 05521 ASPHALT FOR TACK COAT 7, 349. 330 ng
22 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 60. 960 m
23 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 226. 700 m
25 610-07486 HVA FOR APPROACHES, TYPE A 8.180 My
26 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
27 616-02320 GECTEXTI LES 121. 600 ng
28 616-05688 RI PRAP, CLASS 1 535. 300 My
29 616- 06405 RI PRAP, REVETMENT 24. 300 My
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-06545 FERTI LI ZER 00.612 My
32 621-06553 SEED M XTURE, R 64. 450 kg
33 621-06557 SEED M XTURE, T 30. 762 kg
34 621-06565 MULCH NG MATERI AL 3. 060 My
35 621-06574 SODDI NG 24.547 ng
36 713-51335 TEMPORARY BRI DGE AND APPRCACHES LUWP LUWP
37 723-06660 W NGMLL 15.500 n2
38 723-06927 STRUCTURE, PRECAST THREE- Sl DED, 20. 500 m
39 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
40 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 710. 000 m
41 801- 06605 BARRI CADE, |11A 6. 000 EACH
42 801- 06640 CONSTRUCTI ON SI GN, A 22.000 EACH
43 801- 06645 CONSTRUCTION SIGN, B 4.000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 808-06703 LI NE, THERMOPLASTIC, SOQLID, WH TE, 100mm 848. 000 m
46 808-06716 LI NE, REMOVE 530. 130 m

47 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 106. 000 m
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CALL CRDER : 170 CONTRACT ID : R -26482-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENTS

48 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 424. 000 m
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CALL CRDER : 174 CONTRACT ID : R -26484-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 20. 000 M6
3 108-01614 PARTNERI NG OVERHEAD LUwP LUWP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
5 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP
6 202-01032 SAND BARREL ARRAY, REMOVE 10. 000 EACH
7 202-01901 TEMPORARY CROSSOVER, REMOVE 2. 000 EACH
8 202-02240 PAVEMENT, REMOVE 195, 129. 700 SYS
9 202-02241 GUARDRAI L, REMOVE 30, 934. 000 LFT
10 202-02272 PAVED SI DE DI TCH, REMOVE 38. 000 LFT
11 202-02278 CURB, CONCRETE, REMOVE 290. 000 LFT
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
17 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
18 202-60820 SURFACE M LLING ASPHALT 55, 099. 000 SYS
19 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 747.000 SYS
20 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 58. 000 EACH
21 202-74050 SI GN, OVERHEAD, REMOVE 9. 000 EACH
22 202-74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 4. 000 EACH
23 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 6. 000 EACH
24 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
25 203-02000 EXCAVATI QN, COMMON 273, 293. 000 Cys
26 203-02046 GRADI NG I N GORE AREA 14. 000 EACH
27 203-02070 BCRROWV 24,577.000 Cys
28 203-51223 EXCAVATI ON, WATERWAY 130. 000 CYs
29 204-02290 SETTLEMENT PLATE 6. 000 EACH
30 205-04931 SEDI MENT TRAP 2.000 EACH
31 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 115. 000 TON
32 205-06932 TEMPORARY CHECK DAM STRAW BALES 325. 000 LFT
33 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
34 205-06937 TEMPORARY SI LT FENCE 50, 647. 000 LFT
35 205-06938 TEMPORARY SLOPE DRAIN 647. 000 LFT
36 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 2,884. 000 CYS
37 206-93520 TEMPORARY SHEET PI LI NG 400. 000 SFT
38 207-07498 SUBGRADE TREATMENT, TYPE A 499, 329. 000 SYS
39 211-02050 B BORROW 1,712.000 CYs
40 211-06467 AGGREGATE FOR END BENT BACKFI LL 881. 000 CYs
41 211-07454 STRUCTURE BACKFI LL 12, 319. 000 CYs
42  213-52830 FLOMBLE MORTAR 878. 000 CYs
43 302- 06464 SUBBASE FOR PCCP 123, 388. 000 CYs
44 303-01180 COVPACTED AGGREGATE, 53 35, 632. 000 TON
45 303-52308 COVPACTED AGGREGATE, O 53 846. 000 TON
46 401- 06264 PRCFI LOGRAPH, HVA LuUWP LUWP

47 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 mm 7,916. 000 TON
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CALL CRDER : 174 CONTRACT ID : R -26484-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

48 401-07398 QU QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 mm 13, 494. 000 TON
49 401-07413 QU QA-HWA, 3, 70, BASE, 25.0 mm 42, 061. 000 TON
50 402-07433 HVA TYPE B, SURFACE 645. 000 TON
51 402-07438 HVA TYPE B, | NTERVEDI ATE 654. 000 TON
52 402-07441 HVA TYPE B, BASE 2,038. 000 TON
53 402-07451 HVA, TYPE B, WEDGE AND LEVEL 28. 600 TON
54 402-07452 HVA, TYPE C, WEDGE AND LEVEL 265. 000 TON
55 404-05511 SEAL COAT, 2 1, 360. 000 SYS
56 406- 05520 ASPHALT FOR TACK CQOAT 48. 700 TON
57 406- 05521 ASPHALT FOR TACK COAT 9, 670. 000 SYS
58 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
59 501-06325 QT QA-PCCP, 14 IN 470, 902. 000 SYS
60 503-05240 D-1 CONTRACTI ON JO NT 240, 124. 000 LFT
61 503-05310 TERM NAL JO NT 1, 240. 900 LFT
62 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 2, 504. 000 EACH
63 601-02621 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING MDI Fl ED 437.500 LFT
64 601- 05657 ENERGY ABSCRBI NG TERM NAL, CZ, LEAVE I N PLACE 1. 000 EACH
65 601-06035 GUARDRAI L, RESET 1, 088. 000 LFT
66 601-06241 | MPACT ATTENUATOR, R1, W3, TL-3 1. 000 EACH
67 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 3. 000 EACH
68 601-94689 GUARDRAI L END TREATMENT, OS 20. 000 EACH
69 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 24, 313. 000 LFT
70 601-99123 GUARDRAI L TRANSI TION, GP 8. 000 EACH
71 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 2, 160. 000 LFT
72 602-06646 TEMPORARY CONCRETE BARRI ER 38, 079. 000 LFT
73 602-06729 BARRI ER DELI NEATOR 1, 806. 000 EACH
74 602- 06945 BARRI ER, CONCRETE, 45 IN 8, 745. 000 LFT
75 602-06945 BARRI ER, CONCRETE, 45 IN 2,919. 000 LFT
76 602-06976 BARRI ER, CONCRETE, 45 IN., MO FI ED 19, 433. 000 LFT
77 602-95580 TEMPCRARY CONCRETE BARRI ER, LEAVE I N PLACE 1, 220. 000 LFT
78 603-03829 FENCE 381. 000 LFT
79 603-06040 FENCE, FARM FI ELD, 47 IN 1, 253. 000 LFT
80 605-06120 CURB, CONCRETE 175. 000 LFT
81 607-06175 QUTTER, CONCRETE 1, 000. 000 LFT
82 607-06335 PAVED SI DE DI TCH, A 254. 000 LFT
83 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN 5, 225. 800 SYS
84 611-03392 TEMPORARY CROSSOVER, A MODI FI ED 3. 000 EACH
85 611-03393 TEMPORARY CROSSOVER, B MODI FI ED 4.000 EACH
86 615-06510 MONUMENT, C 17. 000 EACH
87 615-06515 MONUMENT, D 54. 000 EACH
88 616-02320 GEOTEXTI LES 11, 376. 000 SYS
89 616-05688 RI PRAP, CLASS 1 163. 000 TON
90 616-05689 RI PRAP, CLASS 2 1, 012. 000 TON
91 616- 06405 RI PRAP, REVETMENT 5, 825. 000 TON
92 616-06451 RI PRAP, UNI FORM 1, 633. 000 TON
93 616-51367 SLOPEWALL, CONCRETE, 4 IN 2, 305. 300 SYS

94 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
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CALL CRDER : 174 CONTRACT ID : R -26484-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

95 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
96 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
97 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
98 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 5. 000 EACH
99 621-06545 FERTI LI ZER 1, 144. 920 TON
100 621-06548 SEED M XTURE, CV 309. 000 LBS
101 621-06553 SEED M XTURE, R 5, 264. 000 LBS
102 621-06565 MULCH NG MATERI AL 62. 000 TON
103 621-06567 WATER 46. 300 MG
104 621-06574 SODDI NG 9, 816. 000 SYS
105 621-06575 SCDDI NG NURSERY 300. 000 SYS
106 621-07189 COVPCST SO L MULCH 773.000 CYs
107 621-07189 COVPOST SO L MULCH 12, 400. 000 CYs
108 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 8, 958. 000 LFT
109 701-51195 PILE, STEEL H, HP 12 X 53 2,816. 000 LFT
110 701-91792 PILE TIP, STEEL H 64. 000 EACH
111 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 564. 000 LFT
112 701-99086 PILE TI P, STEEL SHELL 20. 000 EACH
113 702- 03607 CORED HOLE | N CONCRETE 402. 000 EACH
114 702-51005 CONCRETE, A, SUBSTRUCTURE 1, 401. 200 CYs
115 702-51015 CONCRETE, B, FQOOTI NGS 363. 100 Cys
116 702-51090 BRONZE PLATES 891. 000 LBS
117 702-51100 DRAIN PIPE, CAST IRON, 6 IN 425. 000 LBS
118 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 3, 220. 000 LBS
119 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 348. 000 EACH
120 703-01540 THREADED TI E BAR ASSEMBLY 132. 000 EACH
121 703-51030 REI NFORCI NG STEEL 301, 937. 000 LBS
122 703-51032 REI NFORCI NG STEEL, EPOXY COATED 693, 454. 000 LBS
123 703-97703 THREADED BAR SPLI CE, EPOXY COATED 89. 000 EACH
124 704- 04850 CONCRETE 125. 000 SYS
125 704- 04850 CONCRETE 143. 000 SYS
126 704- 04850 CONCRETE 52. 000 SYS
127 704- 04850 CONCRETE 123. 000 SYS
128 704- 05892 CONCRETE, QU QA, SUPERSTRUCTURE 353. 100 Cys
129 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 564. 900 CYs
130 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 8. 000 EACH
131 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 12. 000 EACH
132 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 4. 000 EACH
133 706-51020 CONCRETE, C, RAILING 536. 000 CYs
134 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 54 IN. X 48 IN 1, 214. 500 LFT
135 709-51821 SURFACE SEAL LUWP LuUwP
136 709-51821 SURFACE SEAL LUWP LUWP
137 709-51821 SURFACE SEAL LUWP LUWP
138 709-51821 SURFACE SEAL LUWP LUWP
139 709-51821 SURFACE SEAL LUWP LUWP
140 709-51821 SURFACE SEAL LUWP LUWP

141 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 120. 000 SFT
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CALL CRDER : 174 CONTRACT ID : R -26484-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

142 711-51038 STRUCTURAL STEEL LuUwP LUWP
143 711-51038 STRUCTURAL STEEL LUWP LUWP
144 711-51038 STRUCTURAL STEEL LuUwP LUWP
145 711-51038 STRUCTURAL STEEL LUWP LUWP
146 711-51038 STRUCTURAL STEEL LuUwP LUWP
147 711-51864 DRI LLED HOLE 459. 000 EACH
148 712-04131 STRUCTURE LUWP LUWP
149 712-04131 STRUCTURE LUWP LUWP
150 712-04131 STRUCTURE LUWP LUWP
151 712-04131 STRUCTURE LUWP LUWP
152 712-04131 STRUCTURE LUWP LUWP
153 712-04131 STRUCTURE LUWP LUWP
154 712-04131 STRUCTURE LUWP LUWP
155 712-04131 STRUCTURE LUWP LUWP
156 712-04131 STRUCTURE LUWP LUWP
157 713-97149 TEMPORARY RAMP 3. 000 EACH
158 714-06660 W NGWALL 131. 000 SYS
159 714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 4 FT. 186. 000 LFT
160 714-26708 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 8 FT. X 4 FT. 394. 000 LFT
161 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 6 FT. 216. 000 LFT
162 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN 4. 000 EACH
163 715-05024 PIPE, TYPE 2, A RCULAR 36 IN 114.000 LFT
164 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 94, 918. 000 LFT
165 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 8, 962. 000 LFT
166 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 2,500. 000 LFT
167 715-05123 PIPE, TYPE 1, G RCUAR 24 IN 86. 000 LFT
168 715-05149 PIPE, TYPE 2, CIRCULAR 12 IN 910. 000 LFT
169 715-05151 PIPE, TYPE 2, A RCUAR 15 IN 1, 549. 000 LFT
170 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 921. 000 LFT
171 715-05153 PIPE, TYPE 2, O RCULAR, 21 IN 6. 000 LFT
172 715-05154 PIPE, TYPE 2, G RCUAR 24 IN 3, 743. 000 LFT
173 715-05156 PIPE, TYPE 2, A RCULAR 30 IN 132. 000 LFT
174 715-05173 PIPE, TYPE 3, G RCUAR 24 IN 60. 000 LFT
175 715- 05407 PIPE, END BENT DRAIN, 6 I N 1, 586. 000 LFT
176 715-05424 PI PE, SLOTTED DRAIN, 18 IN. 888. 000 LFT
177 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
178 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
179 715-06825 CONCRETE ANCHCOR 2.000 EACH
180 715-46000 PI PE END SECTIQN, 12 IN. 9. 000 EACH
181 715-46005 PI PE END SECTION, 15 IN. 8. 000 EACH
182 715-46010 PI PE END SECTIQN, 18 IN. 9. 000 EACH
183 715-46020 PI PE END SECTION, 24 I N 14. 000 EACH
184 715-46030 PI PE END SECTION, 30 IN. 2.000 EACH
185 715-46040 PI PE END SECTION, 36 IN 10. 000 EACH
186 716-04892 PI PE, JACKED 191. 000 LFT
187 716-04892 Pl PE, JACKED 235. 000 LFT

188 716-04892 PI PE, JACKED 240. 000 LFT
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CALL CRDER : 174 CONTRACT ID : R -26484-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO 0001 BRI DGE DECK RECONSTRUCTI ON AND W DENI NG

189 716-04892 Pl PE, JACKED 240. 000 LFT
190 716-06824 PI PE, JACKED, CIRCULAR, STEEL, 12 IN 879. 000 LFT
191 716-90322 PI PE, JACKED, 36 IN. 1, 190. 000 LFT
192 716-92460 PI PE, JACKED, 18 IN 781. 000 LFT
193 716-93857 PI PE, JACKED, 24 IN 848. 000 LFT
194 716-96215 PI PE, JACKED, 15 IN 959. 000 LFT
195 716-99464 PI PE, JACKED, 48 IN 196. 000 LFT
196 718-06528 QUTLET PROTECTCOR, 1 162. 000 EACH
197 718-06529 QUTLET PROTECTOR, 2 161. 000 EACH
198 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 94, 918. 000 LFT
199 718-52610 AGGREGATE FOR UNDERDRAI NS 11, 147. 000 CYs
200 718-99153 GEOTEXTI LES FOR UNDERDRAI N 77,705. 000 SYS
201 720-03988 MANHCLE, J4, DROP 1. 000 EACH
202 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
203 720-44296 CAP | NLET 10. 000 EACH
204 720-45030 I NLET, E7 1. 000 EACH
205 720-45041 I NLET, H5 12. 000 EACH
206 720-45141 I NLET, H5, MODI FI ED 59. 000 EACH
207 720-45235 CATCH BASI N, E7 2.000 EACH
208 720-45410 MANHOLE, ¢4 10. 000 EACH
209 720-94612 MANHCLE, K4 1. 000 EACH
210 722-51842 BRI DGE DECK OVERLAY 10, 175. 800 SYS
211 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 206. 300 Cys
212 722-60824 SURFACE M LLI NG 14, 817. 500 SYS
213 723-07262 STRUCTURE, PRECAST THREE-SIDED, 14 FT. X 10 FT. 193. 000 LFT
214 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 1, 138. 600 LFT
215 724-04163 STRUCTURAL EXPANSI ON JO NT SEAL, REPLACE 144.000 LFT
216 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 66. 400 LFT
217 728-98377 MASONRY COATI NG LUWP LuwP
218 728-98377 MASONRY CQOATI NG LUWP LUWP
219 728-98377 MASCNRY COATI NG LUWP LuUwP
220 728-98377 MASCONRY COATI NG LuUwP LUWP
221 728-98377 MASCNRY COATI NG LUWP LuUwP
222 728-98377 MASCONRY COATI NG LuUwP LUWP
223 731-93945 FACE PANELS, CONCRETE 4, 758. 200 SFT
224 731-93946 WALL ERECTI ON 4, 758. 200 SFT
225 731-93947 LEVELI NG PAD, CONCRETE 334. 000 LFT
226 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
227 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 6. 000 EACH
228 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 3. 000 EACH
229 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUwP
230 801-03290 CONSTRUCTION SIGN, C 6. 000 EACH
231 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 13. 000 EACH
232 801-06201 TEMPORARY PANEL SI GNS 120. 000 SYS
233 801-06202 TEMPORARY PANEL SI GN SUPPCRTS 840. 000 LFT
234 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 107, 714. 000 LFT

235 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 361, 691. 000 LFT
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236 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 8. 000 EACH
237 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 5. 000 EACH
238 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 24 | N 60. 000 LFT
239 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 8 IN. 30, 440. 000 LFT
240 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 24 I N 1, 352. 000 LFT
241 801-06586 TEMPORARY PAVEMENT MARKING 8 IN 2, 460. 000 LFT
242 801- 06606 BARRI CADE, II11B 23. 000 EACH
243 801- 06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
244 801- 06640 CONSTRUCTION SIGN, A 72.000 EACH
245 801- 06645 CONSTRUCTION SIGN, B 8. 000 EACH
246 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
247 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
248 801-07119 BARRI CADE, |11-B 144. 000 LFT
249 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH
250 802-02475 SI G\, PANEL, REMOVE AND RELOCATE 15. 000 EACH
251 802-04314 SI GN 6. 000 EACH
252 802-04893 REFERENCE POST 12. 000 EACH
253 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 1, 162. 000 LFT
254 802- 05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCOR BASE 2, 264. 000 LFT
255 802-07055 DOUBLE ARM SI GN STRUCTURE MEDI AN FOUNDATI ON 3. 000 EACH
256 802-07059 SIGN, SHEET, AND SUPPCRTS, REMOVE 115. 000 EACH
257 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 4. 000 EACH
258 802-07102 SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER 5. 000 EACH
259 802-07137 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, VI I | 12. 000 EACH
260 802-07138 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, | X 8. 000 EACH
261 802-07151 W DE FLANGE SI GN POST SUPPORT FQUNDATI ON, VI | 62. 000 EACH
262 802-07152 W DE FLANGE SI GN POST SUPPORT FOUNDATI QN, X 18. 000 EACH
263 802-07153 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, XI 8. 000 EACH
264 802-07154 W DE FLANGE SI GN POST SUPPORT FOUNDATION, XI| 8. 000 EACH
265 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 5. 000 EACH
266 802-07159 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, |1 1. 000 EACH
267 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 4. 000 EACH
268 802-07275 BOX TRUSS SI GN FOUNDATION, V-C 4. 000 EACH
269 802-76015 SI G\, PANEL, ENCAPSULATED LENS W TH LEGEND 9, 801. 000 SFT
270 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 235. 500 SFT
271 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 2, 350. 000 SFT
272 802-76045 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 IN 234. 000 SFT
273 802-76095 STRUCTURAL STEEL, BREAKAVWAY 30, 538. 000 LBS
274 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 4. 000 EACH
275 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 9. 000 EACH
276 802-76175 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT ASSEMBLY 65. 000 LFT
277 802-76235 I NSTALL OVERHEAD SI GN 9. 000 EACH
278 802-93388 BARRI ER WALL SI GN BRACKET ASSEMBLY, MEDI AN 3. 000 EACH
279 802-94674 BRI DGE BRACKET ASSEMBLY, CROSSROAD | DENTI FI CATI ON 2. 000 EACH
280 804-06771 DELI NEATOR PGST, FLEXI BLE 362. 000 EACH
281 805-01815 S| GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 12. 000 EACH

282 805-01842 HANDHOLE, S| GNAL 24. 000 EACH
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283 805-01842 HANDHOLE, S| GNAL 58. 000 EACH
284 805-02352 WRE, XHHW NO. 4 CU, I N PLASTIC DUCT, 1C 4GA 7, 900. 000 LFT
285 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 9, 048. 000 LFT
286 805-06595 CONDUI T, PVC, 2 IN 34, 622. 000 LFT
287 805-78060 CONTRCOLLER AND CABI NET, MENU DRI VEN, 4 PHASE 1. 000 EACH
288 805-78100 CONTRCOLLER AND CABI NET, MENU DRI VEN, 8 PHASE 3. 000 EACH
289 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 28. 000 EACH
290 805-78415 SPAN, CATENARY, AND TETHER 13. 000 EACH
291 805-78420 DI SCONNECT HANGER 13. 000 EACH
292 805-78445 SI GNAL SERVI CE 4.000 EACH
293 805- 78467 SI GNAL CABLE, 3C 8CGA. 1, 100. 000 LFT
294 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 7, 550. 000 LFT
295 805-78485 SI GNAL CABLE, 5C 14CGA 600. 000 LFT
296 805-78490 SIGNAL CABLE, 7C 14GA 1, 970. 000 LFT
297 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 8, 035. 000 LFT
298 805-78785 S| GNAL DETECTCR HOUSI NG 32. 000 EACH
299 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 2, 690. 000 LFT
300 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
301 805-78930 CONTROLLER CABI NET FOUNDATI ON, M 1. 000 EACH
302 805-81032 SI GNAL STRAIN POLE, STEEL, 30 FT. 10. 000 EACH
303 805-81060 S| GNAL STRAIN POLE, STEEL, 36 FT. 2.000 EACH
304 805-86838 WRE, NO 4 CCPPER IN CONDUI T, 1C 660. 000 LFT
305 805-86890 PCLE I RCU T CABLE, 1C NO 10 THW OR TW STRANDED CCPPER 616. 000 LFT
306 805-86920 MULTI PLE COWPRESSI ON FI TTI NG NOT WATERPROCFED 39. 000 EACH
307 805-86925 MULTI PLE COVWPRESSI ON FI TTI NG WATERPROCFED 24.000 EACH
308 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 19. 000 EACH
309 805-86935 I NSULATI NG LI NK, WATERPROOFED 24.000 EACH
310 807-02109 LUM NAI RE, SIGN, MERCURY VAPCR, WTH GLARE SHI ELD, WTH 11. 000 EACH
311 807-02191 HANDHCLE, LI GHTI NG 6. 000 EACH
312 807-02428 CONCRETE FOUNDATI ON WTH GROUNDING 30 IN. X 30 IN X 96 IN 7.000 EACH
313 807-82016 SIGN CIRCU T | NSTALLATI QN, CANTILEVER, 2 LUM NAI RES 1. 000 EACH
314 807-82017 SIGN CIRCU T | NSTALLATI ON, CANTI LEVER, 3 LUM NAI RES 3. 000 EACH
315 807-84866 LIGHT POLE, 44 FT. EMH., 15.0 FT. MAST ARM TRANSFCRVER 2.000 EACH
316 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 2.000 EACH
317 807-86910 CONNECTCR KI'T, UNFUSED 20. 000 EACH
318 807-86915 CONNECTCR KI' T, FUSED 33. 000 EACH
319 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 15. 000 EACH
320 807-86955 CABLE DUCT MARKER 3. 000 EACH
321 807-92585 LI GHT POLE RESET 5. 000 EACH
322 808-01226 SNOAPLOMBLE RAI SED PAVEMENT MARKER CASTI NG | NSTALL 2, 030. 000 EACH
323 808-01329 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, VWRONG WAY RAWP 1. 000 EACH
324 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN. 71, 601. 000 LFT
325 808-03632 LI NE, EPOXY, SOLID, YELLOW 4 IN 93, 960. 000 LFT
326 808-05534 LI NE, EPOXY, SCLID, WHITE, 8 IN 5, 933. 000 LFT
327 808-06194 LI NE, EPOXY, SCLID, VHTE, 12 IN 1, 828. 000 LFT
328 808-06701 LI NE, THERMOPLASTI C, BROKEN, WHITE, 4 IN. 245. 500 LFT

329 808-06703 LI NE, THERMOPLASTIC, SCOLID, WHITE, 4 IN 11, 908. 000 LFT
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330 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 4, 010. 000 LFT
331 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 3, 858. 000 LFT
332 808-06716 LI NE, REMOVE 62, 500. 000 LFT
333 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 1. 000 EACH
334 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 1. 000 EACH
335 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHTE, 4 IN 2,402. 000 LFT
336 808- 75061 LI NE, PREFORVED PLASTIC, BROKEN, WH TE, 5 I N 29, 334. 000 LFT
337 808-75067 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, STCP LINE, 24 IN 43. 500 LFT
338 808-75071 PAVEMENT MESSACGE MARKI NGS, PREFCRVED PLASTI C LANE | NDI CATI ON 2.000 EACH
339 808-75073 PAVEMENT MESSAGE MARKI NGS PREFORVED PLASTIC, WORD ONLY 2.000 EACH
340 808-75074 TRANSVERSE MARKI NGS, PAINT, SCLI D, YELLOW CROSSHATCH LI NE, 121. 000 LFT
341 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 IN 11, 887. 410 LFT
342 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 192. 000 LFT
343 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 206. 000 EACH

344 808-99077 LI NE, PREFORMED PLASTIC, SCLID, WH TE, 24 IN. 1, 740. 000 LFT
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1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 15. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-01667 SI GN AND SUPPCRTS, WOOD PCST, REMOVE 101. 000 EACH
6 202-02240 PAVEMENT, REMOVE 51, 596. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 1, 400. 000 LFT
8 202-02273 CENTER CURB, CONCRETE, REMOVE 3. 000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 147. 000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
19 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
21 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
23 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
24 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
25 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
26 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
27 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
28 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUwP
29 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LuwP
30 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
31 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LuUwP
32 202-51368 SLOPEWALL, REMOVE 664. 000 SYS
33 202-51822 BRI DGE DECK OVERLAY, REMOVE 28, 064. 200 SYS
34 202-60820 SURFACE M LLING ASPHALT 29, 697. 000 SYS
35 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 33, 298. 000 SYS
36 202-62420 BRI DGE RAI LI NG REMOVE 1, 911. 500 LFT
37 202-74050 SI GN, OVERHEAD, REMOVE 4.000 EACH
38 202-74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 1. 000 EACH
39 202-82065 SI GN C RCU TRY, BOX TRUSS, REMOVE 1. 000 EACH
40 202-82066 SI GN Cl RCUI TRY, CANTI LEVERS, REMOVE 1. 000 EACH
41 202-91840 FENCE, CHAIN LI NK, REMOVE 660. 000 LFT
42 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 1. 000 EACH
43 203- 02000 EXCAVATI ON, COVMON 20, 671. 000 CYs
44 203- 02070 BORROW 15, 354. 000 CYs
45 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 204. 000 TON
46 205- 06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH

47 205- 06934 TEMPORARY MULCHI NG 13. 900 TON
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48 205- 06937 TEMPORARY SI LT FENCE 8, 197. 000 LFT
49 206-51225 EXCAVATI ON, DRY 2, 298. 000 CYs
50 207-07498 SUBGRADE TREATMENT, TYPE A 18, 174. 000 SYS
51 210-06318 PROTECTI ON LUWP LUWP
52 210-06738 CLEAN LUwP LUWP
53 210-06738 CLEAN LUWP LUWP
54 210-06738 CLEAN LUWP LUWP
55 210-06738 CLEAN LUWP LUWP
56 210-06738 CLEAN LUWP LUWP
57 210-06738 CLEAN LUWP LUWP
58 210-06738 CLEAN LUWP LUWP
59 210-06738 CLEAN LUWP LUWP
60 210-06738 CLEAN LUWP LUWP
61 210-06738 CLEAN LUWP LUWP
62 210-06738 CLEAN LUWP LUWP
63 210-06738 CLEAN LUWP LUWP
64 210-06738 CLEAN LUWP LUWP
65 210-06738 CLEAN LUwP LUwP
66 210-06738 CLEAN LUWP LuwP
67 210-06738 CLEAN LUwP LUwP
68 210-06738 CLEAN LUWP LUWP
69 210-06738 CLEAN LUwP LUwP
70 210-06738 CLEAN LUWP LuwP
71 210-06738 CLEAN LUwP LUwP
72 210-06738 CLEAN LUWP LuwP
73 210-06738 CLEAN LUwP LUwP
74 210-07221 SURGE SUPPRESSI ON DEVI CE 14. 000 EACH
75 210-07230 TERM NAL 14. 000 EACH
76 210-07234 SENSCOR 14. 000 EACH
77 211-06467 AGGREGATE FOR END BENT BACKFI LL 174.100 CYs
78 211-07454 STRUCTURE BACKFI LL 513. 700 CYs
79 213-52830 FLOMBLE MORTAR 111. 000 CYs
80 303-01180 COVPACTED AGGREGATE, 53 5, 149. 000 TON
81 304-06464 SUBBASE FCR PCCP 4,994. 000 CYs
82 304-07494 HVA WDENI NG TYPE C 5, 497. 000 TON
83 401-06264 PRCFI LOGRAPH, HVA LUwP LUWP
84 401-07337 QU QA-HVA, 5, 76, SURFACE, 9.5 mm 14, 326. 000 TON
85 401-07405 QU QA-HVA, 5, 76, | NTERMEDI ATE, 19.0 mm 21, 174. 000 TON
86 401-07420 QT QA-HWA, 5, 76, BASE, 25.0 mm 889. 000 TON
87 406- 05521 ASPHALT FOR TACK CQOAT 178, 223. 000 SYS
88 501-06266 PRCFI LOGRAPH, PCCP LuUWP LuUwP
89 501-06321 QC/ QA-PCCP, 10 IN. 385. 000 SYS
90 501-06323 QT QA-PCCP, 12 IN 87,078. 000 SYS
91 501-06914 QT QA PCCP 8, 263. 000 SYS
92 503-03489 RETRCFI TTED TI E BARS 3, 219. 000 EACH
93 503-05240 D-1 CONTRACTI ON JO NT 34, 401. 000 LFT

94 503-05310 TERM NAL JO NT 113.100 LFT
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95 506-06333 PCCP PATCHI NG FULL DEPTH 22,612. 000 SYS

96 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 2.000 EACH

97 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 15. 000 EACH

98 601-01867 GUARDRAI L TRANSI TION, TG RETROFI T 1. 000 EACH

99 601-02800 GUARDRAI L TRANSI TI ON, TGT 67. 000 EACH
100 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2.000 EACH
101 601-05999 CURVED TERM NAL END 3. 000 EACH
102 601-94689 GUARDRAI L END TREATMENT, CS 10. 000 EACH
103 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 11, 700. 750 LFT
104 601-99123 GUARDRAI L TRANSI TION, GP 4. 000 EACH
105 602-02476 BARRI ER, CONCRETE, MODI FI ED 15. 000 LFT
106 602- 04137 BARRI ER, PRECAST CONCRETE, RESET 102. 000 LFT
107 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 9, 900. 000 LFT
108 602- 06646 TEMPCRARY CONCRETE BARRI ER 590. 000 LFT
109 602-06729 BARRI ER DELI NEATOR 511. 000 EACH
110 602-06944 BARRI ER, CONCRETE, 33 IN. 250. 000 LFT
111 602- 06945 BARRI ER, CONCRETE, 45 IN. 586. 000 LFT
112 605- 05523 CURB, HVA 200. 000 LFT
113 605-06120 CURB, CONCRETE 103. 000 LFT
114 607-06335 PAVED SI DE DI TCH, A 450. 000 LFT
115 610- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN. 8, 003. 100 SYS
116 610-07488 HVA FOR APPROACHES, TYPE C 623. 700 TON
117 616-02320 GEOTEXTI LES 3, 453. 000 SYS
118 616- 06405 Rl PRAP, REVETMENT 1, 600. 000 TON
119 616- 06455 SLOPEWALL 538. 000 SYS
120 616-51367 SLOPEWALL, CONCRETE, 4 I N 277.000 SYS
121 616-93772 I NSPECTI ON HOLE 12. 000 EACH
122 619- 05926 ENVI RONVENTAL CONTRCL LuwP LUWP
123 619-05926 ENVI RONVENTAL CONTRCL LuwP LuwP
124 619- 05926 ENVI RONMVENTAL CONTRCL LuUWP LUWP
125 619-05926 ENVI RONVENTAL  CONTRCL LuwP LuUwP
126 619- 05926 ENVI RONMVENTAL CONTRCL LuUWP LUWP
127 619-05926 ENVI RONVENTAL  CONTRCL LuwP LuUwP
128 619- 05926 ENVI RONMVENTAL CONTRCL LuUWP LUWP
129 619- 05926 ENVI RONVENTAL  CONTRCL LuwP LuUwP
130 619-05926 ENVI RONMVENTAL CONTRCL LuUWP LUWP
131 619-51859 PAI NT STEEL BRI DGE LuUWP LuUwP
132 619-51859 PAI NT STEEL BRI DGE LuUwP LUWP
133 619-51859 PAI NT STEEL BRI DGE LuUWP LuUwP
134 619-51859 PAI NT STEEL BRI DGE LuUwP LUWP
135 619-51859 PAI NT STEEL BRI DGE LuUWP LuUwP
136 619-51859 PAI NT STEEL BRI DGE LuUwP LUWP
137 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
138 619-51859 PAI NT STEEL BRI DGE LuUwP LUWP
139 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
140 619-61000 CLEAN STEEL BRI DGE LuUwP LUWP
141 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
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142 619- 61000 CLEAN STEEL BRI DGE LuUwP LUWP
143 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
144 619- 61000 CLEAN STEEL BRI DGE LuUwP LUWP
145 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
146 619- 61000 CLEAN STEEL BRI DGE LuUwP LUWP
147 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
148 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
149 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
150 621-06545 FERTI LI ZER 2. 600 TON
151 621-06548 SEED M XTURE, CV 60. 000 LBS
152 621- 06554 SEED M XTURE, U 893. 000 LBS
153 621- 06557 SEED M XTURE, T 893. 000 LBS
154 621- 06565 MULCH NG MATERI AL 11. 800 TON
155 621-06567 WATER 57. 300 MG
156 621-06574 SCDDI NG 1, 204. 000 SYS
157 701- 05686 PI'LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 210. 000 LFT
158 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN, 14 IN 1, 180. 000 LFT
159 702-51005 CONCRETE, A, SUBSTRUCTURE 387. 300 CYs
160 702-51015 CONCRETE, B, FQOOTI NGS 299. 700 Cys
161 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 13, 618. 000 LBS
162 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 454. 000 EACH
163 703-01540 THREADED Tl E BAR ASSEMBLY 696. 000 EACH
164 703-06029 REI NFORCI NG BARS, EPOXY COATED 1, 865. 000 LBS
165 703-51030 REI NFORCI NG STEEL 869, 102. 000 LBS
166 704-51002 CONCRETE, C, SUPERSTRUCTURE 1, 755. 200 Cys
167 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 6. 000 EACH
168 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT 4. 000 EACH
169 706-51020 CONCRETE, C, RAILING 261. 300 CYs
170 706-51025 CONCRETE, C, RAILING 33. 000 LFT
171 706-91957 BRI DGE RAILING THRI E BEAM 2,042. 000 LFT
172 709-51821 SURFACE SEAL LUWP LuUwP
173 709-51821 SURFACE SEAL LUwP LUWP
174 709-51821 SURFACE SEAL LUWP LuUwP
175 709-51821 SURFACE SEAL LUwP LUWP
176 709-51821 SURFACE SEAL LUWP LuUwP
177 709-51821 SURFACE SEAL LUwP LUWP
178 709-51821 SURFACE SEAL LUWP LuUwP
179 709-51821 SURFACE SEAL LUwP LUWP
180 709-51821 SURFACE SEAL LUWP LuUwP
181 709-51821 SURFACE SEAL LUwP LUWP
182 709-51821 SURFACE SEAL LUWP LuUwP
183 709-51821 SURFACE SEAL LUWP LUWP
184 709-51821 SURFACE SEAL LUWP LUWP
185 709-51821 SURFACE SEAL LUWP LUWP
186 709-51821 SURFACE SEAL LUWP LUWP
187 709-51821 SURFACE SEAL LUWP LUWP

188 709-51821 SURFACE SEAL LUWP LUWP
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189 709-51821 SURFACE SEAL LUwP LUWP
190 709-51821 SURFACE SEAL LUWP LUWP
191 709-51821 SURFACE SEAL LUwP LUWP
192 709-51821 SURFACE SEAL LUWP LUWP
193 709-51821 SURFACE SEAL LUwP LUWP
194 710-51864 FI ELD DRI LLED HOLE 451. 000 EACH
195 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 40. 000 SFT
196 711-04121 ANCHOR BOLT, AB1 40. 000 EACH
197 711-51038 STRUCTURAL STEEL LUWP LUWP
198 711-51038 STRUCTURAL STEEL LUWP LUWP
199 711-51823 EXPANSI ON ANCHOR, 0.75 I N. 10. 000 EACH
200 711-61500 DI APHRAGMI 46. 000 EACH
201 711-91981 TIE ROD 3. 000 EACH
202 711-96800 STUD SHEAR CONNECTOR 9, 068. 000 EACH
203 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 8, 054. 000 LFT
204 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 549. 000 LFT
205 715-05121 PIPE, TYPE 1, O RCULAR 18 IN 43. 000 LFT
206 715-05149 PIPE, TYPE 2, A RCULAR 12 IN 240. 000 LFT
207 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 104. 000 LFT
208 715-05173 PIPE, TYPE 3, A RCULAR 24 IN 152. 000 LFT
209 715-05422 PI'PE, SLOTTED DRAIN, 12 IN. 834. 000 LFT
210 715-46000 PI PE END SECTION, 12 IN 11. 000 EACH
211 715-46010 PI PE END SECTIQN, 18 IN. 2.000 EACH
212 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
213 715-91361 PIPE, PVC, 6 IN 136. 000 LFT
214 718-06528 OUTLET PROTECTCR, 1 17. 000 EACH
215 718-52610 AGGREGATE FOR UNDERDRAI NS 884. 000 Cys
216 718-99153 GEOTEXTI LES FOR UNDERDRAI N 6, 747. 000 SYS
217 720-06607 SLOTTED DRAI N CLEANOUT 6. 000 EACH
218 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
219 720-45025 I NLET, D6 1. 000 EACH
220 720-45410 MANHOLE, ¢4 3. 000 EACH
221 720-94906 I NLET, X5 6. 000 EACH
222 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 2,903. 000 SFT
223 722-51842 BRI DGE DECK OVERLAY 36, 254. 400 SYS
224 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 268. 900 CYs
225 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 14, 432. 000 SFT
226 722-60824 SURFACE M LLI NG 29, 161. 200 SYS
227 724-02343 EXPANSI ON JAO NT, Sl LI CONE 747.000 LFT
228 728-98377 MASCONRY COATI NG LuUwP LUWP
229 728-98377 MASCNRY COATI NG LUWP LuUwP
230 728-98377 MASONRY COATI NG LuUwP LUWP
231 728-98377 MASCNRY COATI NG LUWP LUWP
232 728-98377 MASONRY COATI NG LuUwP LUWP
233 728-98377 MASCNRY COATI NG LUWP LUWP
234 728-98377 MASONRY CQOATI NG LUWP LUWP

235 728-98377 MASCNRY COATI NG LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 35
CALL CRDER : 180 CONTRACT ID : R -26488-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

236 728-98377 MASCONRY COATI NG LuUwP LUWP
237 728-98377 MASCNRY COATI NG LUWP LUWP
238 728-98377 MASONRY COATI NG LuUwP LUWP
239 728-98377 MASCNRY COATI NG LUWP LUWP
240 728-98377 MASONRY COATI NG LuUwP LUWP
241 728-98377 MASCNRY COATI NG LUWP LUWP
242 728-98377 MASCONRY COATI NG LUWP LUWP
243 728-98377 MASCNRY COATI NG LUWP LUWP
244  728-98377 MASONRY COATI NG LUWP LUWP
245 728-98377 MASCNRY COATI NG LUWP LUWP
246 728-98377 MASONRY COATI NG LUWP LUWP
247 728-98377 MASCNRY COATI NG LUWP LUWP
248 728-98377 MASONRY COATI NG LUWP LUWP
249 728-98377 MASCNRY COATI NG LUWP LUWP
250 801-03290 CONSTRUCTION SIGN, C 31. 000 EACH
251 801-06198 PATROLLER 160. 000 DAY
252 801-06201 TEMPORARY PANEL SI GNS 903. 000 SYS
253 801-06208 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 5 IN 106, 419. 000 LFT
254 801- 06605 BARRI CADE, |1I1A 40. 000 EACH
255 801-06640 CONSTRUCTION SIGN, A 113. 000 EACH
256 801-06710 FLASHI NG ARROW SI GN 935. 000 DAY
257 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
258 801-06808 TRUCK, TOW 9, 568. 000 HRS
259 802-01946 SIGN POCST, WoOD, 6 IN. X 8 IN 3, 099. 000 LFT
260 802-02293 CONCRETE, Sl GN FOUNDATI ON 00. 810 Cys
261 802-05704 SI GN POST, SQUARE, 1, UNRElI NFORCED ANCHCR BASE 60. 000 LFT
262 802-07060 SI GN, SHEET, RELOCATE 600. 000 EACH
263 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 1. 000 EACH
264 802-07102 SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER 1. 000 EACH
265 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 1. 000 EACH
266 802-07278 BOX TRUSS SI GN FOUNDATI ON, V-D 1. 000 EACH
267 802-76015 SI G\, PANEL, ENCAPSULATED LENS W TH LEGEND 950. 000 SFT
268 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N. 36. 000 SFT
269 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 18. 000 SFT
270 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 1. 000 EACH
271 802-76205 SI GN MODI FI CATI ON ( OVERHEAD) 172. 000 EACH
272 803-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 1. 000 EACH
273 805-01836 SI GNAL CABLE DETECTOR, 2C 16GA., SH ELDED, LEAD IN 405. 000 LFT
274 805-01842 HANDHOLE, SI GNAL 2.000 EACH
275 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 | N., UNDERGROUND 110. 000 LFT
276 805-02262 FLASHER | NSTALLATI ON LUWP LuUwP
277 805-02328 SI GNAL CABLE, 1C 14CGA 470. 000 LFT
278 805-04977 M CROLCCP . 000 EACH

8
279 805-04977 M CROLCCP 1. 000 EACH
280 805-04977 M CROLCCP 1. 000 EACH
281 805-04977 M CROLCCP 7.000 EACH
282 805-04977 M CROLCCP 3. 000 EACH
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283 805-04977 M CROLCCP 1. 000 EACH
284 805-04977 M CROLCCP 4.000 EACH
285 805-04977 M CROLCCP 5. 000 EACH
286 805-04977 M CROLCCP 5. 000 EACH
287 805-04977 M CROLCCP 8. 000 EACH
288 805-04977 M CROLCCP 1. 000 EACH
289 805-06107 PADLCOCK 56. 000 EACH
290 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 37.000 LFT
291 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 2,574.000 LFT
292 805- 06595 CONDUI T, PVC, 2 IN 192. 500 LFT
293 805- 06595 CONDUI T, PVC, 2 IN 5, 937. 800 LFT
294 805- 06600 CONDUI T, PVC, 3 IN 3, 513. 400 LFT
295 805-07074 I TS CONTRCOLLER CABI NET 14. 000 EACH
296 805-07075 I TS CABI NET FOUNDATI ON 14. 000 EACH
297 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
298 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. AMBER 2.000 EACH
299 805-78485 SI GNAL CABLE, 5C 14CA 410. 000 LFT
300 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
301 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 155. 000 LFT
302 805-95568 CONDUI T, PVC, 4 IN 3,071.100 LFT
303 807-02191 HANDHOLE, LI GHTI NG 90. 000 EACH
304 807-04651 W RE 1,113. 300 LFT
305 807-04651 W RE 1, 491. 500 LFT
306 807-04651 W RE 574. 000 LFT
307 807-04652 SERVI CE PO NT 14. 000 EACH
308 807-04967 CABLE 28, 901. 000 LFT
309 807-05073 JUNCTI ON BOX 13. 000 EACH
310 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 5 I N 63, 034. 000 LFT
311 808-06703 LINE, THERMOPLASTIC, SCLID, WH'TE, 4 IN 30, 780. 000 LFT
312 808-06705 LI NE, THERMOPLASTIC, SCLID, WHITE, 8 IN. 11, 390. 000 LFT
313 808-06716 LI NE, REMOVE 14, 645. 000 LFT
314 808-75051 LI NE, PREFCRVED PLASTIC, SQLID, WH TE, 4 IN 58, 350. 000 LFT
315 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WVH TE, 8 IN 7,821. 000 LFT
316 808-75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOWN 4 IN 58, 203. 000 LFT
317 808-75061 LI NE, PREFCRVED PLASTIC, BROKEN, WVH TE, 5 IN 143, 675. 000 LFT
318 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 4 IN 29, 914. 000 LFT
319 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 180. 000 LFT
320 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WH TE, CROSSHATCH 3, 522. 000 LFT
321 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 12. 000 EACH
322 808-75510 TRANSVERSE MARKI NGS, PREFCRMED PLASTIC, SCLID, WH TE, 1, 250. 000 LFT
323 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 365. 000 EACH

324 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 567. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 37
CALL CRDER : 190 CONTRACT ID : R -26547-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT- Bl KE/ PEDESTRI AN FACI LI TY

1 105-04655 FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT 12. 000 M35
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07039 FIELD CFFICE, B 12. 000 M35
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
5 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP
6 202-02250 TREE, 250 mm REMOVE 5. 000 EACH
7 203-02080 LI NEAR GRADI NG 1.900 km
8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 20. 000 m
9 205-06937 TEMPORARY SI LT FENCE 962. 400 m
10 210-03827 FOUNTAI' N, DRI NKI NG 1. 000 EACH
11 210-04181 Bl CYCLE RACK 19. 000 EACH
12 210-05103 BU LDI NG 1. 000 EACH
13 210- 05403 MCODI FI CATI ON LUWP LUWP
14 210-05758 BUI LDI NG LUWP LUWP
15 210-05758 BUI LDI NG LUWP LUWP
16 210-07562 TEMPCRARY 909. 967 m
17 303-52308 COVPACTED AGCREGATE, O 53 2, 840. 000 My
18 304-07489 HVA PATCH NG TYPE A 105. 854 My
19 402-07432 HVA TYPE A, SURFACE 654. 250 My
20 402-07435 HVA TYPE A, | NTERMVEDI ATE 984. 500 My
21 406- 05521 ASPHALT FOR TACK COAT 7,270. 000 ng
22 502-06627 PCCP, 150 mm 132. 310 n
23 601-95871 HANDRAI L 3.268 m
24 603-03829 FENCE 39.621 m
25 603-04741 FENCE LUWP LuwP
26 603-92230 FENCE, CHAIN LINK, SECURITY, 1820 mm 54. 460 m
27 604-04740 PAVERS 950. 000 ng
28 604- 05567 STEPS 4. 000 m
29 605-06120 CURB, CONCRETE 343. 424 m
30 607-05729 PAVED SI DE DI TCH, MODI FI ED 95. 360 m
31 611-03671 TRASH RECEPTACLE 3. 000 EACH
32 615-03866 M LE MARKER 1. 000 EACH
33 616-02305 GABI ONS 1, 425. 600 nB8
34 616-02320 GEOTEXTI LES 11, 316. 200 n
35 616-06406 Rl PRAP, REVETMENT 5, 824. 000 n2
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 8. 000 EACH
37 621-02770 ERCSI ON CONTRCL BLANKET 1, 000. 000 n2
38 621-06748 SEEDI NG 15, 500. 000 n
39 621-06748 SEEDI NG 15, 500. 000 n2
40 622-02564 LANDSCAPI NG LUWP LUWP
41 622-02564 LANDSCAPI NG LUWP LuUwP
42  622- 02564 LANDSCAPI NG LUWP LUWP
43 622-04924 TREE PROTECTOR 21. 000 EACH
44  622- 04992 DRAI'N 1. 000 EACH
45 702-51015 CONCRETE, B, FOOTI NGS 10. 000 n8
46 704- 04850 CONCRETE 67.482 n

47 704-04850 CONCRETE 932. 913 n2
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48 707-99085 FLAG POLE 3. 000 EACH
49 707-99085 FLAG PQLE 3. 000 EACH
50 711-05101 EDG NG 2,235. 840 m

51 712-03812 BENCH 12. 000 EACH
52 712-03812 BENCH 2.000 EACH
53 714-02401 RETAI NI NG WALL 4. 000 m

54 714-02401 RETAI NI NG WALL 21.382 m

55 714-04851 RETAI NI NG WALL 00. 800 n8
56 714-05867 WALL 1. 300 ng
57 715-04612 PI PE 166. 800 m

58 715-04612 PI PE 161. 900 m

59 715-04612 PI PE 131. 900 m

60 715-04612 PI PE 22.500 m

61 715-05115 PIPE, TYPE 1, C RCULAR 150 nm 9. 200 m

62 715-05118 PIPE, TYPE 1, C RCULAR 300 nm 9. 600 m

63 715-05422 PI PE, SLOTTED DRAIN, 300 nm 37. 050 m

64 715-92037 PI PE, PVC, 100 mm 7. 800 m

65 716-98960 CASI NG STEEL 11.800 m

66 718-04986 CLEANOUT 4. 000 EACH
67 720-04666 CATCH BASIN 1. 000 EACH
68 720-04682 I NLET 19. 000 EACH
69 720-04682 I NLET 1. 000 EACH
70 720-04682 I NLET 6. 000 EACH
71 720-04682 I NLET 4. 000 EACH
72 720-07309 TRENCH DRAI'N 29. 000 m

73 720-98959 MANHCLE, A 5. 000 EACH
74 802- 03896 BOLLARD 5. 000 EACH
75 802-03896 BOLLARD 10. 000 EACH
76 802-04314 SIGN 9. 000 EACH
77 802-04314 SI GN 1. 000 EACH
78 802-04314 SI GN 1. 000 EACH
79 802-04314 SI GN 8. 000 EACH
80 802-04314 SI GN 5. 000 EACH
81 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGRCOUND 85. 000 m

82 805-78370 PEDESTRI AN PUSH BUTTON 1. 000 EACH
83 807-04566 TRANSFORMER ASSEMBLY UNI T 2. 000 EACH
84 807-04962 LI GHT 70. 000 EACH
85 807-04962 LI GHT 1. 000 EACH
86 807-04962 LI GHT 21. 000 EACH
87 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WH TE, 600 nm 29. 652 m

88 808-04767 LI NE 1,238.134 m

89 808-04767 LI NE 98. 000 m

90 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 3. 000 EACH
91 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 12. 210 m

92 808-75247 LI NE, THERMOPLASTIC, SOLID, YELLOW 150 mm 34. 370 m

93 808-97222 PAVEMENT MESSACGE MARKI NGS, PAI NT, HANDI CAP SYMBCOL 2.000 EACH
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SECTI ON NO. 0001 SEVER, CURB, AND GUTTER CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 46, 200. 000 n
6 202-04089 SI G\, SHEET, REMOVE 19. 000 EACH
7 202-60820 SURFACE M LLI NG ASPHALT 27,900. 000 n
8 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
9 202-96133 Pl PE, REMOVE 22.200 m
10 203-02000 EXCAVATI ON, COWON 13, 146. 000 ng
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 35. 400 My
12 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 11. 000 EACH
13 205-06937 TEMPORARY SI LT FENCE 3, 757. 000 m
14 210-07317 CHECK VALVES 1. 000 EACH
15 211-07454 STRUCTURE BACKFI LL 3, 201. 900 n8
16 215-06458 SUBGRADE, MODI FI ED 18, 480. 000 n8
17 303-01180 COVPACTED AGGREGATE, 53 11, 268. 000 My
18 303-04853 COVPACTED AGGREGATE 300. 000 My
19 303-04853 COVPACTED AGGREGATE 51. 000 My
20 304-06464 SUBBASE FOR PCCP 11, 550. 000 n8
21 304-07491 HVA PATCHI NG TYPE C 217.000 My
22 305-07469 PCC BASE PATCHI NG 325 nm 44. 000 ng
23 401-07332 QT QA-HVA, 1, 76, SURFACE, 9.5 mm 28. 000 My
24 401-07332 QU QA-HVA, 1, 76, SURFACE, 9.5 mm 569. 000 My
25 401-07335 QT QA-HVA, 4, 76, SURFACE, 9.5 nm 1,523.500 My
26 401-07401 QU QA-HVA, 1, 76, | NTERMEDI ATE, 19.0 mm 1, 431. 000 My
27 401-07405 QT QA-HVA, 5, 76, |INTERMEDI ATE, 19.0 mm 4,603. 500 My
28 401-07409 QI QA-HVA, 4, 64, BASE, 25.0 mm 4, 005. 000 My
29 401-07429 QT QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 348. 000 My
30 402-07453 HVA FOR TEMPCRARY PAVEMENT 1, 005. 000 My
31 404-05511 SEAL CQOAT, 2 13, 350. 000 n
32 405-05518 ASPHALT FOR PRI ME COAT 13, 350. 000 n
33 406-05521 ASPHALT FOR TACK COAT 63, 748. 000 ng
34 501-06324 QT QA- PCCP, 325 nm 46, 200. 000 n
35 503-03489 RETROFI TTED Tl E BARS 22.000 EACH
36 503-05240 D-1 CONTRACTI ON JO NT 8, 495. 000 m
37 503-05310 TERM NAL JO NT 51. 900 m
38 601-06238 | MPACT ATTENUATOR, R1, Wi, TL-3 1. 000 EACH
39 601-95434 HANDRAI L, STEEL PIPE, 37.5 mm 82. 000 m
40 603-03398 FENCE, RELOCATE 1, 212. 000 m
41 604-06069 CURB RAMP, CONCRETE 118. 400 n2
42 604- 06069 CURB RAMP, CONCRETE 12. 600 n
43 604-91531 S| DEWALK, CONCRETE, 100 mm 50. 000 n2
44  605- 06090 CURB, | NTEGRAL, CONCRETE 1, 450. 000 m
45 605-06120 CURB, CONCRETE 1, 320. 000 m
46 605- 06250 CENTER CURB, C, CONCRETE 900. 000 n
47 605- 06255 CENTER CURB, D, CONCRETE 88. 000 n2
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SECTI ON NO. 0001 SEVER, CURB, AND GUTTER CONSTRUCTI ON

48 605- 06270 CENTER CURB, C, CONCRETE, MODI FI ED 57. 200 n
49 605-95635 CURB, CONCRETE, | NTEGRAL, MODI FI ED 24. 000 m
50 610-06261 REI NFORCED CONCRETE BRI DGE APPROACH, 325 nm 336. 600 n
51 610-07486 HVA FCR APPROACHES, TYPE A 37.000 My
52 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 845. 000 n
53 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 mm 2,036. 000 ng
54 616- 02320 GEOTEXTI LES 570. 000 ng
55 616- 06405 RI PRAP, REVETMENT 192. 400 My
56 616-93019 Rl PRAP, GRQUTED, 450 mm 202. 000 n
57 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
58 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 42, 090. 000 n
59 621-06560 MULCHED SEEDI NG U 88, 980. 000 n2
60 621-06575 SODDI NG NURSERY 3, 783. 000 ng
61 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 203. 000 EACH
62 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 868. 000 kg
63 703-97703 THREADED BAR SPLI CE, EPOXY COATED 26. 000 EACH
64 712-04131 STRUCTURE LUWP LUWP
65 714-04802 CONCRETE MODULAR BLOCK WALL 206. 000 n
66 715-05021 PIPE, TYPE 3, C RCULAR 375 nm 31. 200 m
67 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 4, 439. 000 m
68 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 361. 000 m
69 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 87. 100 m
70 715-05151 PI PE, TYPE 2, CRCULAR 375 mm 129. 300 m
71 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 46. 700 m
72 715-05164 PI'PE, TYPE 2, G RCULAR 1650 nm 48. 200 m
73 715-05166 PIPE, TYPE 2, CRCUAR 1950 mm 829. 200 m
74 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 2,230. 000 m
75 715-05422 PI PE, SLOTTED DRAIN, 300 nm 69. 100 m
76 715-05597 Pl PE EXTENSI ON, C RCULAR, 600 mm 3. 000 m
77 715-05998 PIPE, TYPE 3, C RCULAR, 200 mm 26. 000 m
78 715-06358 CONCRETE ANCHCOR, 1950 mm 1. 000 EACH
79 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
80 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
81 715-90836 PI PE END SECTI ON, 200 mm 6. 000 EACH
82 718-06528 QUTLET PROTECTOR, 1 37.000 EACH
83 718-06529 QUTLET PROTECTOR, 2 1. 000 EACH
84 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 002. 900 ng
85 718-52610 AGGREGATE FOR UNDERDRAI NS 71. 900 n8
86 718-99153 GEOTEXTI LES FCR UNDERDRAI N 12, 777.900 n2
87 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2.000 EACH
88 720-44000 CASTI NG ADJUST TO GRADE 100. 000 EACH
89 720-44296 CAP | NLET 3. 000 EACH
90 720-45030 I NLET, E7 1. 000 EACH
91 720-45035 I NLET, F7 1. 000 EACH
92 720-45045 I'NLET, J10 1. 000 EACH
93 720- 45055 I NLET, MLO 1. 000 EACH
94 720-45075 I NLET, R13 1. 000 EACH
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95 720- 45405 MANHCOLE, B4 1. 000 EACH
96 720-45410 MANHOLE, ¢4 2.000 EACH
97 720-91110 MANHOLE, M 7.000 EACH
98 720-93411 I NLET, C15, MODI FI ED 1. 000 EACH
99 720-95335 MANHCOLE, W4 1. 000 EACH
100 720-98174 I NLET, B15 10. 000 EACH
101 720-98555 I NLET, C15 1. 000 EACH
102 720-99303 CLEANCQUT PROTECTORS 1. 000 EACH
103 720-99417 CATCH BASI N, C15 1. 000 EACH
104 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 20. 000 EACH
105 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 10. 000 EACH
106 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 6, 500. 000 m
107 801- 06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 13, 300. 000 m
108 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 20. 000 EACH
109 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 10. 000 EACH
110 801-06606 BARRI CADE, II11B 16. 000 EACH
111 801-06640 CONSTRUCTION SIGN, A 59. 000 EACH
112 801-06645 CONSTRUCTION SIGN, B 8. 000 EACH
113 801-06710 FLASHI NG ARROW SI GN 1, 800. 000 DAY
114 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
115 801-09133 TEMPORARY CHANGEABLE MESSACE SI GN 2.000 EACH
116 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 167. 300 m
117 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 19. 610 ng
118 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 20. 830 n
119 802- 76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 mm TH CKNESS 13. 020 ng
120 805-01815 SI GNAL SUPPCORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
121 805-01836 SIGNAL CABLE, 2C 16GA., SH ELDED, LEAD IN 4, 810. 000 m
122 805-01842 HANDHOLE, Sl GNAL 15. 000 EACH
123 805-01843 SI GNAL HANDHOLE ADJUST TO GRADE 3. 000 EACH
124 805- 02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PVENT LUMP LUWP
125 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450mm 8. 000 EACH
126 805-03162 TRAFFI C SI GNAL EQUI PMENT, REMOVAL, STORAGE AND | NSTALLATI ON LuwP LUWP
127 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1,372.000 m
128 805- 06600 CONDUI T, PVC, 75 mm 5. 000 m
129 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 6. 000 EACH
130 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 26. 000 EACH
131 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 1. 000 EACH
132 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
133 805-78415 SPAN, CATENARY, AND TETHER 11. 000 EACH
134 805-78420 DI SCONNECT HANGER 19. 000 EACH
135 805-78445 SI GNAL SERVI CE 3. 000 EACH
136 805- 78465 SI GNAL CABLE, 2C 8CGA 89. 000 m
137 805-78480 SI GNAL CABLE, 3C 14GA 525. 500 m
138 805-78485 SI GNAL CABLE, 5C 14GA. 844.500 m
139 805-78490 SI GNAL CABLE, 7C 14GA 265. 000 m
140 805-78500 SI GNAL CABLE, 11C 14CGA. 587. 000 m
141 805-78746 PREFCRVED LOCP DETECTORS 686. 000 m



SCHEDULE OF PAY | TEMS PAGE 42
CALL CRDER : 200 CONTRACT ID : R -26564-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 SEVER, CURB, AND GUTTER CONSTRUCTI ON

142 805-78785 SI GNAL DETECTOR HOUSI NG 9. 000 EACH
143 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 874. 000 m
144 805- 78900 PEDESTAL FOUNDATI ON, A 3. 000 EACH
145 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
146 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 4.000 EACH
147 805- 86900 JUNCTI ON BOX 5. 000 EACH
148 805-90005 SI GNAL PEDESTAL, 3.0 m 3. 000 EACH
149 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 27.000 EACH
150 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 11. 000 EACH
151 805-97114 CABLE, | NTERCONNECT, 6 PAIR 19 24. 000 m
152 805-97505 MODI FY A FOUNDATI ON TO P1 FOUNDATI ON 1. 000 EACH
153 808-03002 LI NE, EPOXY, BROKEN, WH TE, 100 mm 982. 000 m
154 808-03631 LI NE, EPOXY, SCLID, WH TE, 100 mm 5, 131. 000 m
155 808-03632 LI NE, EPOXY, SQOLID, YELLOWN 100 nm 435. 000 m
156 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 561. 000 m
157 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100nm 3, 359. 000 m
158 808-06714 LINE, PAINT, SCLID, YELLOW 100 mm 2,189. 000 m
159 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 nm 185. 000 m
160 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WH TE, 502. 000 m
161 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 91. 000 m
162 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 59. 000 EACH
163 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 31. 000 EACH
164 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
165 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 333. 000 EACH

3

166 808-95933 CURB PAI NTING YELLOW 6, 300. 000



SCHEDULE OF PAY | TEMS PAGE 43
CALL CRDER : 210 CONTRACT I D R -26592- A
LETTI NG DATE : 01/22/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 ROAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FIELD CFFICE, C 10. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-01015 CLEARI NG AND GRUBBI NG LuUwP LUWP

5 202-02241 GQUARDRAI L, REMOVE 80. 000 m

6 202-02273 CENTER CURB, CONCRETE, REMOVE 2,157. 000 n2

7 202-60820 SURFACE M LLING ASPHALT 200, 000. 000 ng

8 202-74090 OVERHEAD SI GN STRUCTURE, REMOVE LUWP LUWP

9 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
10 202-91385 I NLET, REMOVE 10. 000 EACH
11 202-93741 GUARD RAI L END TREATMENT, REMOVE 6. 000 EACH
12 202-94749 CURB, ASPHALT, REMOVE 100. 000 m
13 203-02000 EXCAVATI ON, COVMON 4, 686. 000 n8
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 62. 000 EACH
15 205-06937 TEMPORARY SI LT FENCE 2, 105. 000 m
16 211-07454 STRUCTURE BACKFI LL 1,118. 000 n8
17 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 3, 905. 000 My
18 305-07464 PCC BASE PATCHI NG 225 nm 1, 000. 000 ng
19 401-06264 PROFI LOGRAPH, HVA LUWP LuwP
20 401-07323 QU QA-HVA, 4, 64, SURFACE, 9.5 mm 26, 428. 000 My
21 401-07393 QT QA-HVA, 4, 64, | NTERMEDI ATE, 19.0 nmm 63, 599. 000 My
22 401-07409 QT QA-HWA, 4, 64, BASE, 25.0 mm 6, 433. 000 My
23 404-05511 SEAL COAT, 2 71, 819. 000 ng
24 406- 05520 ASPHALT FCR TACK COAT 145. 600 My
25 601-01115 GUARDRAI L, WBEAM 0.476 m SPACI NG 100. 000 m
26 601-01322 GUARDRAI L END TREATMENT, CS, RESET 1. 000 m
27 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
28 601-06035 GUARDRAI L, RESET 352. 000 m
29 601-06037 GUARDRAI L END TREATMENT, | 10. 000 EACH
30 601-94689 GUARDRAI L END TREATMENT, GS 18. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 10. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 197. 000 m
33 601-99106 GUARDRAI L, WBEAM 0. 952 m SPACI NG 100. 000 m
34 603-06065 FENCE, CHAI N LI NK, RESET 1, 150. 000 m
35 604-91531 S| DEWALK, CONCRETE, 100 mm 2,168. 000 ng
36 605-06120 CURB, CONCRETE 2,275.000 m
37 605-06121 CURB, CONCRETE, B 359. 000 m
38 605-06245 CENTER CURB, B, CONCRETE 90. 000 n
39 605-06250 CENTER CURB, C, CONCRETE 185. 000 n2
40 605-94082 CURB TURNQOUT, CONCRETE 37.000 EACH
41 610-07488 HVA FOR APPRCOACHES, TYPE C 5, 495. 000 My
42 611-52817 TEMPORARY CRCSSOVER, B 1. 000 EACH
43 615-06490 RI GHT OF WAY MARKER 10. 000 EACH
44 615-96388 MONUMENT, DCAM CENTERLI NE 36. 000 EACH
45 616- 06405 RI PRAP, REVETMENT 32. 000 My
46 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
47 621-06567 WATER 75. 000 kL



SCHEDULE OF PAY | TEMS PAGE 44
CALL CRDER : 210 CONTRACT ID : R -26592-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

48 621-06574 SCODDI NG 4,166. 000 n
49 715-05146 PIPE, TYPE 2, C RCULAR 150 nm 2.000 m

50 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 4. 000 m

51 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 1, 818. 000 m

52 715-05168 PIPE, TYPE 3, C RCULAR, 300 mm 19. 000 m

53 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 2.000 m

54 715-05756 Pl PE EXTENSI ON, Cl RCULAR, 300 mm 16. 500 m

55 715-46000 PI PE END SECTI ON, 300 mm 7.000 EACH
56 715-46005 PI PE END SECTI ON, 375 mm 8. 000 EACH
57 715-46010 PI PE END SECTI ON, 450 mm 1. 000 EACH
58 720-44000 CASTI NG ADJUST TO GRADE 12. 000 EACH
59 720-44296 CAP | NLET 8. 000 EACH
60 720-45010 I NLET, A3 37.000 EACH
61 720-45030 I NLET, E7 1. 000 EACH
62 720-45045 I NLET, J10 9. 000 EACH
63 720-45055 I NLET, MLO 2.000 EACH
64 720-45410 MANHOLE, C4 4. 000 EACH
65 720-93409 I NLET, B15, MODI FI ED 1. 000 EACH
66 720-93411 I NLET, C15, MODI Fl ED 3. 000 EACH
67 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 5. 000 EACH
68 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 35. 000 EACH
69 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 35. 000 EACH
70 801-01506 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WIRD (RXR) 3. 000 EACH
71 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
72 801-06197 FLEXI BLE CHANNELI ZER, PERVANENT 35. 000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 26, 330. 000 m

74 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 62, 640. 000 m

75 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 67. 000 m

76 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 85. 000 EACH
77 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 83. 000 EACH
78 801-06213 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (RXR) 6. 000 EACH
79 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 nm 249. 000 m

80 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 1, 160. 000 m

81 801-06588 TEMPORARY TRANSVERSE PAVEMENT NMARKI NG 296. 000 m

82 801-06588 TEMPORARY TRANSVERSE PAVEMENT NMARKI NG 126. 000 m

83 801- 06605 BARRI CADE, III1A 12. 000 EACH
84 801-06606 BARRI CADE, 111B 9. 000 EACH
85 801-06625 DETOUR ROUTE MARKER ASSEMBLY 1. 000 EACH
86 801-06640 CONSTRUCTION SIGN, A 71. 000 EACH
87 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
88 801-06710 FLASHI NG ARROW SI GN 7.000 DAY
89 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
90 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nmm 19. 300 n2
91 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 8. 100 n2
92 802-99045 SI GN REMOUNTI NG 6. 000 EACH
93 802-99058 SHEET SI GN, | NSTALL 4.000 EACH
94 805-01815 SI GNAL SUPPORT FOUNDATI QN, 915mm X 3.7 m 10. 000 EACH
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CALL CRDER : 210 CONTRACT ID : R -26592-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

95 805-01842 HANDHCOLE, SI GNAL 7.000 EACH
96 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 23. 000 EACH
97 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LuwP LUWP
98 805-02056 SPAN AND CATENARY FOR FLASHER 1. 000 EACH
99 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LuUWP LUWP
100 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 450mm 4.000 EACH
101 805-02445 CONTROLLER CABI NET, P1 12. 000 EACH
102 805-03372 TETHER FOR Sl GNAL 1. 000 EACH
103 805-03978 EMERGENCY VEH CLE LI GHT DETECTOR, SINGLE CHANNEL, ONE 5. 000 EACH
104 805-03980 EMERGENCY VEH CLE CONFI RVATION LIGHT KI' T 24.000 EACH
105 805-03983 PHASE SELECTORS 11. 000 EACH
106 805- 03985 DETECTOR CABLE 3C 20GA 1,712.000 m
107 805-04602 CONTROLLER, REW RE 12. 000 EACH
108 805-04679 PEDESTAL AND BASE, 3.66m 2. 000 EACH
109 805-05871 EMERGENCY VEHI CLE LI GHT DETECTCR 19. 000 EACH
110 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 729. 000 m
111 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
112 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 4. 000 EACH
113 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
114 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 17. 000 EACH
115 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 10. 000 EACH
116 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 16. 000 EACH
117 805-78415 SPAN, CATENARY, AND TETHER 10. 000 EACH
118 805-78420 DI SCONNECT HANGER 8. 000 EACH
119 805-78445 SI GNAL SERVI CE 1. 000 EACH
120 805- 78465 SI GNAL CABLE, 2C 8GA 9. 000 m
121 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 12, 955. 500 m
122 805-78480 SI GNAL CABLE, 3C 14GA 2,225. 000 m
123 805-78485 SI GNAL CABLE, 5C 14CGA 1, 060. 000 m
124 805- 78490 SI GNAL CABLE, 7C 14GA. 969. 000 m
125 805-78495 SI GNAL CABLE, 9C 14GA 59. 000 m
126 805- 78500 SI GNAL CABLE, 11C 14CGA. 473. 000 m
127 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 9, 749. 000 m
128 805-78785 SI GNAL DETECTCOR HOUSI NG 42. 000 EACH
129 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 5, 025. 900 m
130 805-78900 PEDESTAL FOUNDATI ON, A 2.000 EACH
131 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 8. 000 EACH
132 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 2. 000 EACH
133 805-90015 PCLE BANDS, STEEL 15. 000 EACH
134 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 14.000 EACH
135 805-92951 S| GNAL DETECTCR HOUSI NG ADJUST TO GRADE 50. 000 EACH
136 805-94295 S| GNAL HEAD, RELCCATE 30. 000 EACH
137 805-95524 HANDHOLE COVER 1. 000 EACH
138 805-96121 PEDESTRI AN PUSH BUTTON AND SI GN 4. 000 EACH
139 808-01045 LI NE, THERMOPLASTIC, DOITED, YELLOW 100 mm 600 nm LI NE, 92. 800 m
140 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 6, 169. 100 m

141 808-06703 LI NE, THERMOPLASTIC, SOLID, WA TE, 100mm 27, 605. 000 m
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CALL CRDER : 210 CONTRACT ID : R -26592-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

142 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 867. 000 m
143 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 600 nmm 108. 000 m
144 808-06716 LI NE, REMOVE 27,931. 000 m
145 808-75043 LI NE, THERMOPLASTIC, SCLID, WH TE, 150 nmm 304. 000 m
146 808-75215 LI NE, THERMOPLASTIC, SCLID, WH TE, 300 mm 315. 000 m
147 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 19, 015. 000 m
148 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 989. 000 m
149 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 120. 000 EACH
150 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 98. 000 EACH
151 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTIC, WORD, RXR 9. 000 EACH
152 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 200mm 1, 255. 000 m
153 808-95638 CENTER CURB PAI NTI NG 200. 000 ng
154 808-95933 CURB PAI NTI NG YELLOW 2, 063. 000 m
155 808-96016 LI NE, THERMOPLASTIC, SQLID, YELLOWN 300 mm 300. 000 m
156 808-98796 LI NE, THERMOPLASTI C, DOTTED, WH TE, 100 mm 600 mm LI NE, 102. 600 m



SCHEDULE OF PAY | TEMS PAGE 47
CALL CRDER : 212 CONTRACT ID : R -26674-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
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CALL CRDER : 220 CONTRACT ID : RS-26309-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 133. 000 m
5 202-02271 HEADWALL, REMOVE 2.000 EACH
6 202-60820 SURFACE M LLING ASPHALT 6, 650. 000 ng
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
8 202-94749 CURB, ASPHALT, REMOVE 150. 000 m
9 203-91878 LI NEAR DI TCH GRADI NG 600. 000 m
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 000 m
11 211-07454 STRUCTURE BACKFI LL 170. 000 n8
12 303-07449 COVPACTED AGGREGATE, NO. 73 1, 670. 000 My
13 304-07490 HVA PATCH NG TYPE B 500. 000 My
14 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 13, 150. 000 My
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 200. 000 My
16 405-05517 ASPHALT FOR PRI ME COAT 42. 000 My
17 406- 05520 ASPHALT FOR TACK COAT 45. 000 My
18 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
19 601-06035 GUARDRAI L, RESET 104. 000 m
20 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 92. 000 m
22 605-06120 CURB, CONCRETE 175. 000 m
23 610-07487 HVA FCR APPROACHES, TYPE B 1, 000. 000 My
24 616-02320 GEOTEXTI LES 4, 845. 000 n
25 616-05688 Rl PRAP, CLASS 1 90. 000 My
26 616-06405 Rl PRAP, REVETMENT 1, 720. 000 My
27 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06559 MJULCHED SEEDI NG R 50. 000 n
29 702-90915 CONCRETE, A 1. 000 n8
30 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 12. 000 m
31 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 40. 000 m
32 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 12. 000 m
33 715-05238 PIPE, TYPE 1, DEFORVED, M N. AREA 0.60 n® 28. 000 m
34 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
35 715-46020 PI PE END SECTI ON, 600 mm 6. 000 EACH
36 715-46030 PI PE END SECTI ON, 750 mm 2.000 EACH
37 715-46095 PIPE END SECTION, MN. AREA .60 n? 4.000 EACH
38 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
39 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
40 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 940. 000 m
41 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 1, 940. 000 m
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
43 801-06640 CONSTRUCTION SIGN, A 89. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
45 801-07118 BARRI CADE, I11-A 21. 900 m
46 802- 76055 SI GN PCST, A 19. 200 m

47 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 49
CALL CRDER : 220 CONTRACT ID : RS-26309-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (R X R) 2.000 EACH
49 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 1, 675. 000 m
50 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 38, 770. 000 m
51 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 32, 570. 000 m
52 808- 75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLI D, WH TE, 12. 000 m
53 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 4.000 m
54 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 24.000 m
55 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 455. 000 EACH
56 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 455. 000 EACH

57 808-95933 CURB PAI NTING YELLOW 175. 000 m



SCHEDULE OF PAY | TEMS PAGE 50
CALL CRDER : 230 CONTRACT ID : RS-26367-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 41, 934. 000 SYS
5 303-01180 COVPACTED AGGREGATE, 53 1, 000. 000 TON
6 304-07490 HVA PATCH NG TYPE B 2,409. 500 TON
7 304-07509 W DENI NG WTH QT QA-HVA, 3, 64, BASE, 25 mm 5, 088. 000 TON
8 401-06264 PRCOFI LOGRAPH, HVA LUWP LUMP
9 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 nm 4, 334. 000 TON
10 401-07379 QU QA-HVA, 3, 70, |INTERVEDI ATE, 12.5 mMm 7,222.000 TON
11 406- 05520 ASPHALT FOR TACK CQOAT 25.000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 276. 000 TON
13 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
14 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2, 663. 000 LFT
15 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 663. 000 LFT
16 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35. 000 EACH
17 801-06640 CONSTRUCTI ON SI GN, A 27.000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
19 801-07118 BARRI CADE, 111-A 42. 000 LFT
20 801-07119 BARRI CADE, I11-B 42.000 LFT
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 3, 475.000 LFT
22 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 12, 733. 000 LFT

23 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 10. 500 LFT



SCHEDULE OF PAY | TEMS PAGE 51
CALL CRDER : 240 CONTRACT ID : RS-26374-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 104, 647. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 20. 000 TON
6 304-07493 HVA WDENI NG TYPE B 3, 506. 500 TON
7 401-07321 QU QA-HWVA, 2, 64, SURFACE, 9.5 mm 8, 903. 500 TON
8 406-05520 ASPHALT FOR TACK COAT 25.900 TON
9 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 5, 248. 000 LFT
10 610-07487 HVA FOR APPROACHES, TYPE B 698. 500 TON
11 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 17. 000 EACH
12 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 923. 000 LFT
14 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34. 000 EACH
15 801-06640 CONSTRUCTI ON SI GN, A 34. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
17 801-07118 BARRI CADE, I|I1-A 58. 000 LFT
18 801-07119 BARRI CADE, I11-B 58. 000 LFT
19 808-06712 LI NE, PAINT, BROKEN, YELLOWN 4 IN. 8, 988. 000 LFT
20 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 82, 350. 000 LFT
21 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 30, 245. 000 LFT

22 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN 137. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 52
CALL CRDER : 260 CONTRACT ID : RS-26397-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 17, 045. 500 SYS
5 303-01180 COVPACTED AGGREGATE, 53 2,504. 500 TON
6 304-07490 HVA PATCH NG TYPE B 221.500 TON
7 304-07493 HVA WDEN NG TYPE B 253. 000 TON
8 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 nm 9, 283. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 28. 000 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 938. 500 TON
11 615-06527 MONUMENT, SECTI ON CORNER 10. 000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 820. 000 LFT
13 801-06640 CONSTRUCTI ON SI GN, A 37.000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 8, 407. 500 LFT
16 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 58, 684. 000 LFT
17 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 4,573.000 LFT
18 808-06721 TRANSVERSE MARKI NGS, PAI NT, CROSSWALK LINE, 4 IN 80. 000 LFT
19 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 238. 600 LFT

20 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 53
CALL CRDER : 270 CONTRACT |1 D RS- 26462- A
LETTI NG DATE : 01/22/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 202-52710 S| DEWALK, CONCRETE, REMOVE 13. 300 SYS

5 202-60820 SURFACE M LLING ASPHALT 225, 158. 160 SYS

6 203-90014 LI NEAR GRADI NG 9. 920 STA

7 211-07454 STRUCTURE BACKFI LL 202. 000 CYs

8 303-07449 COVPACTED AGGREGATE, NO 73 791. 500 TON

9 304-07490 HVA PATCH NG TYPE B 2,247. 200 TON
10 304-07493 HVA WDEN NG TYPE B 441.120 TON
11 305-98794 COVPACTED AGGREGATE FOR PATCHING 0, 53 749.100 TON
12 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
13 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 17, 134. 870 TON
14 406- 05520 ASPHALT FOR TACK COAT 54. 340 TON
15 604-06069 CURB RAMP, CONCRETE 13. 300 SYS
16 605-06140 CURB AND GUTTER, CONCRETE 689. 000 LFT
17 605-94811 CURB TURNQUT 2. 000 EACH
18 608-04396 SHOULDER DRAI N 5. 000 EACH
19 610-07487 HVA FOR APPROACHES, TYPE B 1, 730. 000 TON
20 615-06520 MONUMENT, RE- ESTABLI SH 2.000 EACH
21 621-06567 WATER 00. 920 MG
22 621-06575 SODDI NG NURSERY 230. 000 SYS
23 715-03584 SAFETY METAL END SECTIQN, 4:1, 18 IN 2.000 EACH
24 715-05121 PIPE, TYPE 1, G RCULAR 18 IN. 160. 000 LFT
25 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 8. 000 EACH
26 720-44000 CASTI NG ADJUST TO GRADE 9. 000 EACH
27 720-44296 CAP | NLET 2.000 EACH
28 720-99315 CLEAN EXI STI NG CATCH BASI NS 2.000 EACH
29 801-06203 TEMPORARY PAVEMENT MARKING 4 IN. 15, 694. 000 LFT
30 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 15, 694. 000 LFT
31 801-06640 CONSTRUCTION SIGN, A 79. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
33 802-91122 SI G\, GROUND MOUNTED, RESET 7.000 EACH
34 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 666. 000 LFT
35 808-06703 LINE, THERMOPLASTIC, SCLID, WHITE, 4 IN. 3, 722. 000 LFT
36 808-06705 LI NE, THERMOPLASTIC, SOLID, WHITE, 8 IN 132. 000 LFT
37 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 129, 504. 000 LFT
38 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 15, 945. 000 LFT
39 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN. 41, 292. 000 LFT
40 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 435. 000 LFT
41 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 57. 000 LFT
42 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 531. 000 LFT
43 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 892. 000 LFT
44 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 31. 000 EACH
45 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 26. 000 EACH
46 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 141. 000 EACH
47 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 038. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 54
CALL CRDER : 280 CONTRACT ID : RS-26463-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 3, 049. 000 m
5 202-02271 HEADWALL, REMOVE 12. 000 EACH
6 202-02278 CURB, CONCRETE, REMOVE 434. 000 m
7 202-60820 SURFACE M LLING ASPHALT 162, 698. 000 ng
8 202-93741 GUARD RAIL END TREATMENT, REMOVE 42.000 EACH
9 203-02080 LI NEAR GRADI NG 00. 490 km
10 211-02050 B BCRROW 135. 000 n8
11 303-07449 COVPACTED AGGREGATE, NO. 73 1, 669. 000 My
12 304-07507 WDEN NG WTH QC/ QA-HVA, 1, 64, BASE, 25 mm 14, 344. 400 My
13 305-05204 HVA FOR PATCHI NG 200. 000 My
14 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
15 401-07322 QC QA-HVA, 3, 64, SURFACE, 9.5 mm 17,297. 000 My
16 401-07372 QU QA-HVA, 4, 64, | NTERMEDI ATE, 12.5 mm 20, 432. 000 My
17 406- 05520 ASPHALT FOR TACK COAT 85. 000 My
18 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 2.000 EACH
19 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
20 601-01627 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 3 1. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 40. 000 EACH
22 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 2. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 3, 063. 860 m
24 605-01870 CURB, CONCRETE, A 434. 000 m
25 610-07487 HVA FCR APPROACHES, TYPE B 1, 375. 000 My
26 611-95023 MAI LBOX ASSEMBLY, RESET 7.000 EACH
27 615-06520 MONUMENT, RE- ESTABLI SH 4. 000 EACH
28 616-02320 GEOTEXTI LES 56. 000 n2
29 616- 06405 RI PRAP, REVETMENT 81. 000 My
30 715-05125 PIPE, TYPE 1, G RCULAR 750 mm 44. 000 m
31 715-05595 PI PE EXTENSI ON, Cl RCULAR, 375 mm 7.920 m
32 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 4.270 m
33 715-05597 PI PE EXTENSI ON, Cl RCULAR, 600 mm 2.440 m
34 715-05757 PI PE EXTENSI ON, Cl RCULAR, 900 mm 1.220 m
35 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 2. 000 EACH
36 715-46005 PI PE END SECTION, 375 mm 17. 000 EACH
37 715-46010 PI PE END SECTION, 450 mm 13. 000 EACH
38 715-46020 PI PE END SECTI ON, 600 mm 6. 000 EACH
39 715-46040 PI PE END SECTI ON, 900 mm 2.000 EACH
40 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
41 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 600. 000 m
42 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 602. 000 m
43 801-06640 CONSTRUCTION SIGN, A 64. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
45 802-91122 SI GN, GROUND MOUNTED, RESET 18. 000 EACH
46 804-06771 DELI NEATOR PCST, FLEXI BLE 5. 000 EACH

47 805- 06592 CONDUI T, STEEL, GALVAN ZED, 50mm 10. 000 m



SCHEDULE OF PAY | TEMS PAGE 55
CALL CRDER : 280 CONTRACT ID : RS-26463-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 805-78470 SI GNAL CABLE, ROADVWAY LCCP, 1C 14GA. 750. 000 m
49 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 20. 000 m
50 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 230. 000 m
51 805-78800 S| GNAL DETECTCOR HOUSI NG | NSTALL 1. 000 EACH
52 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 2. 000 EACH
53 808-06695 LINE, PAINT, SOLID, WHTE, 125 mm 142. 000 m
54 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 124. 000 m
55 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 28, 960. 000 m
56 808-74815 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 300 mm 23. 000 m
57 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 3, 971. 000 m
58 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 13, 024. 000 m
59 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLID, YELLOW 200. 000 m
60 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 40. 000 m
61 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 63. 000 m
62 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 5. 000 EACH
63 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 5. 000 EACH
64 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTIC, WORD, RXR 4. 000 EACH
65 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 959. 000 EACH
66 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NARKER 959. 000 EACH

67 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 56
CALL CRDER : 290 CONTRACT ID : RS-26537-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 17, 000. 000 SYS
5 202-98488 Pl PE END SECTI ON, REMOVE 6. 000 EACH
6 303-07449 COVPACTED AGGREGATE, NO 73 2, 000. 000 TON
7 401-07379 QU QA-HWVA, 3, 70, | NTERVEDI ATE, 12.5 mm 1, 750. 000 TON
8 404-05511 SEAL CQOAT, 2 20, 704. 000 SYS
9 406- 05520 ASPHALT FOR TACK COAT 10. 000 TON
10 506-06333 PCCP PATCHI NG FULL DEPTH 226. 000 SYS
11 507-07479 HVA PARTI AL DEPTH PATCH 600. 000 TON
12 602-06729 BARRI ER DELI NEATCR 180. 000 EACH
13 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 20. 000 TON
14 612-60410 DRI LLED HOLE FOR UNDERSEAL 320. 000 EACH
15 715-01662 PIPE CLEANING 12 INTO48 IN DA 750. 000 LFT
16 715-46000 PI PE END SECTION, 12 IN 4.000 EACH
17 715-46005 PI PE END SECTI ON, 15 IN 1. 000 EACH
18 715-46040 PI PE END SECTION, 36 IN 1. 000 EACH
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
20 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
22 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 5. 000 EACH
23 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN. 3, 250. 000 LFT
24 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN 20, 861. 000 LFT
25 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 12, 537. 000 LFT
26 808-05534 LI NE, EPOXY, SCLID, WVHITE, 8 IN. 5, 457. 000 LFT
27 808-05535 TRANSVERSE MARKI NGS, EPOXY, SCQLID, WH TE, CROSSHATCH LI NE, 620. 000 LFT

28 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 202. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 57
CALL CRDER : 310 CONTRACT ID : RS-26585-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 60, 639. 000 SYS
4 202-74035 SI GN, REMOVE 2.000 EACH
5 303-04075 COWPACTED AGGREGATE, O 73 400. 000 TON
6 304-07490 HVA PATCH NG TYPE B 611. 000 TON
7 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
8 401-07322 QT QA-HWA, 3, 64, SURFACE, 9.5 nm 5, 219. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 20. 000 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 350. 000 TON
11 615-06520 MONUMENT, RE- ESTABLI SH 8. 000 EACH
12 715-91219 PI PE, POLYETHYLENE LINER, 40 IN 50. 000 LFT
13 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2, 900. 000 LFT
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 900. 000 LFT
15 801-06640 CONSTRUCTI ON SI GN, A 24.000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
17 802-05704 SI GN POST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 13. 000 LFT
18 802-76035 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 9. 000 SFT
19 805-01843 S| GNAL HANDHOLE ADJUST TO GRADE 4. 000 EACH
20 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 115. 000 LFT
21 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 40. 000 LFT
22 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 1. 000 EACH
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 60, 250. 000 LFT
24 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 IN 3, 300. 000 LFT
25 808-75245 LINE, THERMOPLASTIC, SOLID, YELLON 4 IN 14, 300. 000 LFT
26 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN 180. 000 LFT
27 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 14. 000 EACH
28 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH
29 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 630. 000 EACH

30 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 630. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 58
CALL CRDER : 320 CONTRACT ID : RS-26635-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 5. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 84, 939. 000 SYS
5 303-07449 COVPACTED AGCREGATE, NO 73 2,332. 000 TON
6 304-07489 HVA PATCH NG TYPE A 20. 000 TON
7 304-07492 HVA WDEN NG TYPE A 100. 000 TON
8 401-06264 PRCOFI LOGRAPH, HVA LUWP LUMP
9 401-07320 QU QA-HWVA, 1, 64, SURFACE, 9.5 nm 6, 803. 000 TON
10 401-07370 QT QA-HVA, 1, 64, |INTERVEDI ATE, 12.5 mm 9, 202. 000 TON
11 402-07450 HVA, TYPE A, WEDGE AND LEVEL 324. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 43. 800 TON
13 610-07486 HVA FOR APPROACHES, TYPE A 1, 359. 000 TON
14 615- 06505 MONUMENT, B 7.000 EACH
15 715-03403 PI PE, POLYETHYLENE LINER, 15 IN 44. 000 LFT
16 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
17 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 8, 188. 000 LFT
19 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 094. 000 LFT
20 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
22 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 8, 691. 000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 71, 986. 000 LFT

24 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 14,712. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 59
CALL CRDER : 330 CONTRACT |1 D RS- 26687- A
LETTI NG DATE : 01/22/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 1, 331. 500 LFT
5 202-60820 SURFACE M LLING ASPHALT 128, 948. 000 SYS
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 14. 000 EACH
7 203-90014 LI NEAR GRADI NG 1.500 STA
8 211-07454 STRUCTURE BACKFI LL 35. 000 CYs
9 303-04075 COWPACTED AGGREGATE, O 73 912. 890 TON
10 304-07491 HVA PATCHING TYPE C 1, 933. 000 TON
11 304-07494 HVA WDEN NG TYPE C 171. 930 TON
12 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
13 401-07323 QU QA-HVA, 4, 64, SURFACE, 9.5 mm 13, 664. 000 TON
14 401-07393 QT QA-HVA, 4, 64, | NTERVEDI ATE, 19.0 mMm 5,071. 790 TON
15 406- 05520 ASPHALT FOR TACK CQOAT 51. 000 TON
16 601-01942 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, MODI FI ED, 17 FT. 1. 000 EACH
17 601-02136 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, MODI FI ED, 8 FT. 1. 000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 14. 000 EACH
19 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
20 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 287.500 LFT
21 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 11, 680. 000 LFT
22 610-07488 HVA FOR APPROACHES, TYPE C 1,526. 200 TON
23 615-06520 MONUMENT, RE- ESTABLI SH 6. 000 EACH
24 715-02631 SAFETY METAL END SECTION, 6:1, 35 IN X 24 IN 2. 000 EACH
25 715-05235 PIPE, TYPE 1, DEFORMVED, M N AREA 4.4 SQ FT. 58. 000 LFT
26 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 6, 468. 000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 468. 000 LFT
29 801-06640 CONSTRUCTI ON SIGN, A 57. 000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
31 802-91122 SI G\, GROUND MOUNTED, RESET 3. 000 EACH
32 804-04435 DELI NEATOR PCST, REMOVE 6. 000 EACH
33 804-06771 DELI NEATOR PCST, FLEXI BLE 6. 000 EACH
34 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 65. 000 LFT
35 805-78470 SI GNAL CABLE, ROADVWAY LOCOP, 1C 14GA 4, 367. 000 LFT
36 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 130. 000 LFT
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1, 441. 000 LFT
38 805-78800 S| GNAL DETECTOR HOUSI NG | NSTALL 1. 000 EACH
39 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN 1, 915. 000 LFT
40 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 9, 433. 000 LFT
41 808-03632 LI NE, EPOXY, SQLID, YELLOW 4 IN. 33, 359. 000 LFT
42 808- 04896 LI NE, EPOXY, BRCKEN, YELLOW 4 IN 7,192. 000 LFT
43 808- 05534 LI NE, EPOXY, SCLID, WHITE, 8 IN. 2, 150. 000 LFT
44 808- 05535 TRANSVERSE MARKI NGS, EPOXY, SCLID, WH TE, CROSSHATCH LI NE, 455. 000 LFT
45 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 63, 080. 000 LFT
46 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 9, 180. 000 LFT
47 808-06800 TRANSVERSE MARKI NGS, EPOXY, SCLID, YELLOW CROSSHATCH LI NE, 502. 000 LFT
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CALL CRDER : 330 CONTRACT ID : RS-26687-A
LETTI NG DATE : 01/22/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808- 74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 403. 000 LFT

49 808- 74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 28. 000 EACH
50 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 24.000 EACH
51 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 150. 000 EACH
52 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 150. 000 EACH

53 808-98000 LI NE, EPOXY, SOLID, YELLOWN 8 IN 1, 812. 000 LFT






